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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 GENERAL

The work shall be performed in accordance with all Sections of this Task Order (TO) and the
contractor’s basic contract, under which the resulting TO will be placed. This One Acquisition
Solution for Integrated Services (OASIS) TO falls under Unrestricted Pool 3. An acronym listing
to support this Task Order Request (TOR) is included in Section J, Attachment B.

B.2 CONTRACT ACCESS FEE (CAF)

The General Services Administration’s (GSA) operating costs associated with the management

and administration of this contract are recovered through a CAF. In accordance with the OASIS
base contract, the CAF shall be 0.1 percent of the total TO value. This TO shall have a separate
Contract Line Item Number (CLIN) to cover this access fee, and this CAF shall be obligated at

Task Order Award (TOA).

B.3 ORDER TYPES

The contractor shall perform the effort required by this TO on a Cost-Plus-Award-Fee (CPAF)
basis for Mandatory Labor CLINs 0001, 1001, 2001, 3001, and 4001.

The contractor shall perform the effort required by this TO on a on a Cost-Reimbursable (CR),
Not-to-Exceed (NTE) basis for:

a. Long-Distance Travel CLINs 0002, 1002, 2002, 3002, and 4002

b. Materials and Equipment and Other Direct Costs (ODCs) CLINs 0003, 1003, 2003, 3003,
and 4003

c. CAF CLINs 0004, 1004, 2004, 3004, and 4004
The contractor shall perform the effort required by this TO on a Not Separately Priced (NSP)
basis for CLINs 0005, 1005, 2005, 3005, and 4005.
B.4 SERVICES AND PRICES/COSTS

Long-distance travel is defined as travel over 50 miles from employee duty station. Local travel
will not be reimbursed.

The following abbreviations are used in this price schedule:

CAF Contract Access Fee

CLIN Contract Line Item Number
CPAF Cost-Plus-Award-Fee

NSP Not Separately Priced

NTE Not-to-Exceed

oDC Other Direct Cost
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B.4.1 BASE PERIOD:
MANDATORY CPAF LABOR CLIN

SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

CLIN

Description

0001

Labor (Tasks 1-5)

Cost

Award Fee Total CPAF

COST-REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, AND ODCs

CLINs
CLIN Description Total NTE Price
Long-Distance Travel Including Indirect NTE $4.000.000
0002 Handling Rate [l
Materials and Equipment and ODCs NTE $23.000.000
0003 Including Indirect Handling Rate [l '
CAF
CLIN Description Total Ceiling Price
0004 |[CAF NTE $130.618

TOTAL CEILING BASE PERIOD CLINs:
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.2 FIRST OPTION PERIOD
MANDATORY CPAF LABOR CLIN

CLIN

Description Cost

1001

Labor (Tasks 1-5)

Award Fee Total CPAF

COST-REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, AND ODCs

CLINs
CLIN Description Total NTE Price
Long-Distance Travel Including Indirect
1002 Handling Rate [l NTE $4,000,000
Materials and Equipment and ODCs
1003 Including Indirect Handling Rate [SJEE_ NTE $23,000,000
CAF
CLIN Description Total Ceiling Price
1004 |CAF NTE $135.591
TOTAL CEILING FIRST OPTION PERIOD CLINs: (b)(4) |
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.3 SECOND OPTION PERIOD
MANDATORY CPAF LABOR CLIN

CLIN

Description Cost

2001

Labor (Tasks 1-5)

Award Fee Total CPAF

COST-REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, AND ODCs

CLINs
CLIN Description Total NTE Price
2002 Long-Dlstance Travel Including Indirect NTE $4.000.000
Handling Rate [l
Materials and Equipment and ODCs
2003 Including Indirect Handling Rate [[SiJEH} NTE $23,000,000
CAF
CLIN Description Total Ceiling Price
2004 |CAF NTE $141.117
TOTAL CEILING SECOND OPTION PERIOD CLINs: (b) (4) |
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.4 THIRD OPTION PERIOD
MANDATORY CPAF LABOR CLIN

CLIN

Description Cost

3001

Labor (Tasks 1-5)

Award Fee Total CPAF

COST-REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, AND ODCs

CLINs
CLIN Description Total NTE Price
3002 Long-Dlstance Travel Including Indirect NTE $4.000.000
Handling Rate [l
Materials and Equipment and ODCs
3003 Including Indirect Handling Rate [[SiJEH} NTE $23,000,000
CAF
CLIN Description Total Ceiling Price
3004 |CAF NTE $143.780
TOTAL CEILING THIRD OPTION PERIOD CLINs: (b) (4) |
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.5 FOURTH OPTION PERIOD
MANDATORY CPAF LABOR CLIN

CLIN | Description Cost Award Fee Total CPAF
4001 |[Labor (Tasks 1-5) $110,592,565

COST-REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, AND ODCs
CLINs

CLIN Description Total NTE Price
Long-Distance Travel Including Indirect
4002 Handling Rate [l NTE $4,000,000
Materials and Equipment and ODCs
4003 Including Indirect Handling Rate [l %o NTE $23,000,000
CAF
CLIN Description Total Ceiling Price
4004 |CAF NTE $146.429
TOTAL CEILING FOURTH OPTION PERIOD CLINs: o) 4]
GRAND TOTAL ALL CLINs: (b)(4) |
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.5 SECTION B TABLES

B.5.1 LABOR OUTSIDE THE CONTINENTAL UNITED STATES (OCONUS)

OCONUS is defined as other than the 48 contiguous states plus the District of Columbia (D.C.).
The United States (U.S.) Department of State’s (DoS) Bureau of Administration, Office of
Allowances, publishes report indexes of living costs abroad, per-diem rate maximums, quarter’s
allowances, hardship differentials, and danger pay allowances. The Department of State
Standardized Regulations (DSSR) is the controlling regulation for allowances and benefits
available to all U.S. Government civilians assigned to foreign areas.

Contractor personnel assigned to foreign areas may receive the allowances and benefits detailed
in Section H, but shall not receive allowance and benefits in excess of those identified in the
DSSR.

Where costs are not specifically addressed in the DSSR, the Government will reimburse the
contractor for all reasonable, allowable, and allocable costs in accordance with Federal
Acquisition Regulation (FAR) 31, Contract Cost Principles and Procedures, and other applicable
agency-specific regulatory supplements. The Federal Systems Integration and Management
Center (FEDSIM) Contracting Officer (CO) and FEDSIM Contracting Officer’s Representative
(COR) will determine if costs are reasonable, allowable, and allocable.

B.5.2 INDIRECT/MATERIAL HANDLING RATE

Materials and Equipment, ODCs, and Long-Distance Travel costs incurred may be burdened
with the contractor’s indirect/material handling rate in accordance with the contractor’s disclosed
practices, provided that the basic contract does not prohibit the application of indirect rate(s) on
these costs.

a. If no indirect/material handling rate is allowable in accordance with the contractor’s
disclosed practices, no indirect/material handling rate shall be applied to or reimbursed
on these costs.

b. If no rate is specified in the schedule of prices above, no indirect rate shall be applied to
or reimbursed on these costs.

The indirect handling rate over the term of the TO shall not exceed the rate specified in the
schedule of prices above.

B.5.3 DIRECT LABOR RATES

Labor categories proposed shall be mapped to existing OASIS labor categories. Specialized or
rare labor categories, including Ancillary Service Labor Categories, not explicitly defined in any
labor category description in Section J.1, Attachment (1) of OASIS Unrestricted Pool 3 Master
contract (Section J, Attachment W), must be approved by the FEDSIM CO (Section B.2.1,
OASIS Unrestricted Pool 3 Master contract).

B.5.4 ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING
The costs to be reported under CLIN X005 are those associated with the reporting requirements
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS
specified in Section C.5.1.1 and relate to this TO only.

B.6 INCREMENTAL FUNDING

B.6.1 INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S
OBLIGATION

Incremental funding in the amount of $7,729,147.00 for CLINs 0001 through 0004 is currently
allotted and available for payment by the Government. Additional incremental funding for these
CLINs may be allotted and available for payment by the Government as the funds become
available. The estimated Period of Performance (PoP) covered by the allotments for the
mandatory CLINSs is from award through November 30, 2020, unless otherwise noted in Section
B. The TO may be modified to add funds incrementally up to the maximum of $130,618,000
over the performance period of this TO. These allotments constitute the estimated cost for the
purpose of FAR Clause 52.232-22, Limitation of Funds, which applies to this TO on a CLIN-
by-CLIN basis.

Incremental Funding Chart for CPAF
See Section J, Attachment C — Incremental Funding Chart (Excel Spreadsheet).

B.7 AWARD FEE RESULTS REPORTING TABLE

The Award Fee Determination Plan (AFDP) establishes award fee. See Section J, Attachment |
— Award Fee Determination Plan (Word document).

B.8 NON-SEVERABLE PROJECT CLINs

If a Technical Direction Letter (TDL) has been determined by the Government to be non-
severable, the Government will modify the TO in order to create discrete sub-CLINs and
associate them with the non-severable TDL. Each non-severable TDL identified will have its
own sub-CLINs, and the total ceiling of the sub-CLINs will not exceed the ceiling value of the
parent CLINSs (e.g., 0001, 0002). Non-severable TDL sub-CLINs will be fully funded at time of
obligation and cannot be incrementally funded.
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SECTION C — DESCRIPTION / SPECIFICATIONS / STATEMENT OF WORK

C.1 BACKGROUND AND AGENCY MISSION

The mission of the DoD is to fight and win our Nation’s wars by providing prompt, sustained
dominance across the full range of military operations and spectrum of conflict in support of
combatant commanders. To ensure DoD maintains this dominance on the battlefield, the Team
Awareness Kit (TAK) was designed in 2010 and developed based on user input and the
availability of open source operating systems as a standard Common Operating Picture (COP).
TAK is a line of Map-Based, Situational Awareness (SA) Software Applications across multiple
platforms, including, but not limited to, Android, iOS, Windows, Linux and HTML, that
provides tactical SA capabilities for military and Federal Government operations. This
technology has been used and refined in real-world combat zones by special operations forces
and warfighters over the past several years and has been adapted to fit broader missions of local,
state, and Federal agencies.

Since 2014, various versions of the TAK technologies have been proliferating through DoD and
Department of Homeland Security (DHS) forces. Upon realizing that the TAK systems and
devices were unable to communicate across organizations, DoD stood up a coordination process
that would standardize, control, and distribute TAK with the purpose of promoting common SA
and coordination in joint and interagency exercises and operations. As a result, TAK
configuration is presently managed as a collaborative program through the Government
coordination entity, the TAK Product Center. The TAK Government user agencies have since
quadrupled in size, and the TAK has become the predominant COP for tactical users throughout
DoD and the Federal Government.

Despite the success of the standardization and rapid proliferation of TAK, development and
proliferation are currently hampered as organizations throughout the DoD and Federal
Government do not possess a single method to develop and integrate TAK products. As
organizations need specific tool sets within TAK, each TAK development has been supported via
disparate contracts on an incremental basis. While this facilitated targeted solutions for each
agency’s mission need, it burdened the TAK Product Center to maintain TAK integrity without
adequate systems engineering support. The TAK program requires an all-inclusive contracting
method that is centralized and allows for rapid innovation, development, and integration as new
technologies and requirements emerge. Thus, it is determined that single Enterprise TAK
(ETAK) support via the MACRO TO is warranted on behalf of the Government TAK operators
in order to rapidly develop ETAK to suit emergent requirements, while efficiently and
effectively managing the enterprise program.

C.1.1 PURPOSE

The purpose of this TO is to integrate SA technologies and capabilities throughout the DoD and
Federal agencies to more efficiently perform their mission critical duties, which will not only
allow for efficiencies across the ETAK, but will also ensure that all ETAK technologies are
interoperable, innovative solutions are shared across the ETAK, and a common framework is
executed to solve the technical and management challenges of ETAK.

C.2 OBJECTIVE

The overall objective of this TO is to provide agile, innovative, and cost-effective services to
meet the demands associated with the ETAK and ETAK SA technologies. The TO shall provide
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SECTION C — DESCRIPTION / SPECIFICATIONS / STATEMENT OF WORK

enterprise solutions to enhance ETAK technologies and capabilities, ensure ETAK technologies
are interoperable, share innovative solutions across the ETAK, and execute a common
framework to solve the technical and management challenges of ETAK.

The high-level objectives of this TO are as follows:

a. Provide support services to solve the technical and management challenges of ETAK and
enable robust collaboration and interoperability through a variety of communications
networks between personnel, vehicles, peripheral devices, and other mission critical
systems across the Government.

b. Provide new capabilities and solutions for existing and future operational end-user
mission requirements.

c. Provide rapid capability with global reach to concurrently support and manage multiple
diverse efforts in various Continental United States (CONUS) and OCONUS locations.

C3 SCOPE

The scope of the TO is to acquire comprehensive, systems engineering services to develop,
assess, enhance, and integrate related software and hardware technologies for the ETAK. The
MACRO TO will support advancement and sustainment of future functionality and capabilities
of the ETAK to expand across DoD and the Federal Government. This will be achieved through
providing products and services, including Program Management; Analytical and Execution
Planning (AEP) Services; Engineering, Development, Integration, and Sustainment (EDIS)
Services; Assessment, Experimentation, and Demonstration (AED) Services; and Training
Support in various CONUS and OCONUS locations at Government and contractor facilities. The
ETAK stakeholders include, but are not limited to, DoD, DHS, and Department of Justice (DoJ).

Purchasing weapons systems is not within scope of this TO. Using weapons systems, other than
as it relates to the analytical and technical support described in Section C, is not within scope of
this TO.

C4 CURRENT OPERATING ENVIRONMENT

The TAK currently supports, integrates, and sustains a variety of SA technologies, including
manned and unmanned platforms, sensor networks, communications networks, intelligence
systems, and various displays in the integrated U.S. warfighting environment as well as plug-ins
from the Federal Government. The TAK supports both military and non-military missions and is
used based on tactical information feeds, various analytics, and visualizations. With multiple
operating platforms (i.e., Android, iOS, Windows, Linux, and HTML) and applicability to
various mission uses, the user base of the TAK expands into the thousands. As technology
advances and new threats emerge, TAK capabilities need to enhance to keep pace with these
changes. The DoD is currently focused on maintaining and enhancing the existing capabilities of
the TAK, and expanding upon individual SA technologies and capabilities.

The MACRO TO will expand and integrate these individual SA technologies and capabilities
(i.e., the Individual TAK (ITAK), Counter Unmanned Aircraft Systems (CUAS), Nett Warrior
Program, Integrated Visual Augmentation System (IVAS), Delta-1 (military heads-up display
development)) with the ETAK to enable the end users. The existing disparate command
structures will be addressed and improved through coordinated distribution and sharing of
information and systems through the MACRO TO.
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SECTION C — DESCRIPTION / SPECIFICATIONS / STATEMENT OF WORK

C5 TASKS
The following tasks are in support of this TO and are detailed below.

Task 1 — Program Management Support

Task 2 — Analytical and Execution Planning (AEP) Services

Task 3 — Engineering, Development, Integration, Sustainment (EDIS) Services
Task 4 — Assessment, Experimentation, and Demonstration (AED) Services
Task 5 — Training Support

® o0 o

C51 TASK1-PROGRAM MANAGEMENT SUPPORT

The contractor shall provide program management support under this TO. This includes the
management and oversight of all activities performed by contractor personnel, including
subcontractors, to satisfy the requirements identified in this Performance Work Statements
(PWS). The contractor shall facilitate Government and contractor communications; use industry
best-standards and proven methodologies to track and document TO requirements and activities
to allow for continuous monitoring and evaluation by the Government; and, ensure all support
and requirements performed are accomplished in accordance with the TO. The contractor shall
notify the FEDSIM COR and DoD Technical Point of Contact (TPOC) via a Problem
Notification Report (PNR) (Section J, Attachment D) of any technical, financial, personnel, or
general managerial problems encountered throughout the TO PoP.

The contractor’s TO governance structure shall be scalable to effectively support a multi-tenant
environment, which is defined as multiple Government entities with the need to separately track
project management and contract elements such as requirements, deliverables, costs, and ceiling
value. The contractor shall use a Work Breakdown Structure (WBS), a component of the Project
Management Plan (PMP), during the performance of the task. During the life of the TO, the
Government will require varying levels of support on behalf of the organizations listed in Section
C.

C.511 SUBTASK1-CONTRACTOR MANPOWER REPORTING

The contractor shall report all contractor labor hours (including subcontractor labor hours)
required for execution of services provided under this TO for the U.S. Army in the Enterprise
Contractor Manpower Reporting Application (ECMRA) (Section F, Deliverable 01). The
contractor shall completely fill in all required data fields using the following web address:
https://www.ecmra.mil/Default.aspx. Contractors may use Extensible Markup Language (XML)
data transfer to the database server or fill in the fields on the website. While inputs may be
reported any time during the Fiscal Year (FY), all data shall be reported no later than October 31
of each calendar year, beginning with 2018. https://armycmra.dmdc.osd.mil/.

C.5.1.2 SUBTASK 2-COORDINATE A PROGRAM KICK-OFF MEETINGWITH
THE GOVERNMENT

The contractor shall coordinate a Program Kick-Off Meeting (Section F, Deliverable 02) in
conjunction with the Government at a location approved by the Government. The meeting shall
provide an introduction between the contractor personnel and Government personnel who shall
be involved with the TO. The meeting will provide the opportunity to discuss technical,
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SECTION C — DESCRIPTION / SPECIFICATIONS / STATEMENT OF WORK
management, and security issues, and travel authorization and reporting procedures. At a
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SECTION C — DESCRIPTION / SPECIFICATIONS / STATEMENT OF WORK

minimum, the attendees shall include the contractor’s Key Personnel, the DoD TPOC, the
FEDSIM COR, the FEDSIM CO, and all other Government stakeholders. At least three
workdays prior to the Program Kick-Off Meeting, the contractor shall provide a draft Program
Kick-Off Meeting Agenda (Section F, Deliverable 03) for review and approval by the FEDSIM
CO, the FEDSIM COR, and the DoD TPOC prior to finalizing. The agenda shall include, at a
minimum, the following topics/deliverables:

a. Points of contact (POCs) for all parties

b. Draft Program Management Plan (PMP) discussion including schedule, tasks, etc.
c. Draft Financial Reporting Format for Weekly Activity Reports.
d

Personnel discussion (i.e., roles and responsibilities and lines of communication between
contractor and Government).

Project Staffing Plan and status.
TO Portal strategy/solution.

g. Status of Theater Business Clearance (TBC), Letters of Authorization (LOA), and
Government-Furnished Life Support Validation (GFLSV).

h. Security discussion and requirements (i.e., building access, badges, Common Access
Cards (CACs)).

i. TO administration and invoicing considerations (i.e., TDL process).
J-  Transition activities and status.
k. TO and Special Requirements.

= oD

The deliverables required to be provided to the Government at the Program Kick-Off Meeting
are listed in Section F.

The Government will provide the contractor with the number of Government participants for the
Kick-Off Meeting, and the contractor shall provide sufficient copies of the presentation for all
present. The contractor shall draft and provide a Kick-Off Meeting Minutes Report (Section F,
Deliverable 04) documenting the Kick-Off Meeting discussion and capturing any action items.

C.5.1.3 SUBTASK 3 - PREPARE A PROGRAM MANAGEMENT PLAN (PMP)

The contractor shall prepare and deliver a draft and a final PMP that is based on the contractor’s
solution. The contractor shall utilize the PMP as the foundation for information and resource
management planning. At a minimum, the PMP shall:

a. Describe the proposed management approach and contractor organizational structure.

b. Describe in detail the contractor’s approach to risk management under this TO and
approach to communications including processes, procedures, and other rules of
engagement between the contractor and the Government.

c. Describe in detail the contractor’s quality control methodology for accomplishing TO
performance expectations and objectives. This includes how the contractor’s processes
and procedures will be tailored and integrated with the Government’s requirements to
ensure high-quality performance.

Contain detailed Standard Operating Procedures (SOPs) for all tasks.

e. Describe management process for TDLSs.
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SECTION C — DESCRIPTION / SPECIFICATIONS / STATEMENT OF WORK

f. Include a staffing matrix (including all subcontractor personnel) assigned to the TO and
include, at a minimum, their position, client(s) supported, and duty station/assigned place
of performance.

g. Include the contractor’s general operating procedures for:
Travel

Work hours

Leave

Staff training policies

5. Problem or issue resolution

e

The contractor shall provide the Government with a draft PMP (Section F, Deliverable 05) on
which the Government will make comments. The final PMP (Section F, Deliverable 05) shall
incorporate the Government’s comments. The PMP shall be updated as changes in the program
occur (Section F, Deliverable 05). The PMP shall be reviewed and updated as needed on a bi-
annual basis, at a minimum, and the contractor shall conform to the latest Government-approved
version of the PMP. The contractor shall keep the PMP electronically accessible to the
Government at all times.

C.5.14 SUBTASK 4 - PREPARE A MONTHLY STATUS REPORT (MSR)

The contractor shall develop and provide an MSR using Microsoft (MS) Office Suite
applications, via electronic mail (email) to the FEDSIM COR and the DoD TPOC (Section F,
Deliverable 06) in accordance with Section J, Attachment F. The MSR shall summarize by
TDL the technical and managerial work performed by the contractor during the previous month,
and shall also, at a minimum, include the following:

a. Problems and corrective actions taken. Also include issues or concerns and proposed
resolutions to address them.

Personnel gains, losses, and status (upcoming leave, security clearances, etc.)
Government actions required

d. Schedule (show major tasks, milestones, and deliverables; planned and actual start and
completion dates for each)

e. Summary of trips taken, conferences attended, etc. (attach Trip Reports (Section J,
Attachment G) to the MSR for reporting period)

f. Financial status including:

1. Actual TO burn through the previous month and projected cost of each CLIN and
approved TDL, by task area, for the current month

2. Up-to-date spend plan including baseline, actuals, and forecast
3. Cumulative invoiced amounts for each CLIN and TDL to-date

4. ODCs CLIN tracking report showing pending commercial purchases, approved
commercial purchases, costs, locations, and due dates

g. Any recommendations for change, modifications, or improvements in tasks or process
h. Any changes to the PMP

I. Site Status Report including monthly pros and cons of issues impacting site personnel,
performance, etc.
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SECTION C — DESCRIPTION / SPECIFICATIONS / STATEMENT OF WORK

J. Contractor work initiatives, cost-reductions, efficiencies, savings, and good news stories.
Present significant events, accomplishments, new undertakings, efficiencies, design, and
process improvements undertaken during the reporting period. Include follow-up reports
on prior initiatives and good news stories

k. Monthly performance to TDL Metrics by each TDL task

I.  Government-Furnished Property (GFP) Inventory report

C.5.15 SUBTASK 5-CONVENE QUARTERLY IN-PROCESS REVIEWS (IPRs)

The contractor PM shall convene a quarterly IPR meeting with, at a minimum, the DoD TPOC,
FEDSIM COR, and other vital Government stakeholders (Section F, Deliverable 07). The
purpose of this meeting is to ensure that the Government has all the required information to make
decisions, manage stakeholders, and coordinate activities. The contractor shall provide minutes
of these meetings, including attendance, issues discussed, decisions made, and action items
assigned, to the DoD TPOC and the FEDSIM COR (Section F, Deliverable 08).

C.5.1.6 SUBTASK 6 -WEEKLY ACTIVITY REPORTS

The contractor shall prepare a Weekly Activity Report (Section F, Deliverable 09) for the
Government’s selected TDLs to include at minimum, the following information:

Summary: A brief statement of the overall TDL task status, modifications to TDLs, and any
changes to the TDL since the last report.

The report shall include all contractor employees on the TO (employees of the Prime, all
subcontractors, and all vendors) who charge labor to the TO, at all locations, worldwide.

The report shall be broken out by TDL, to account for different length standard work week; the
as-of-date is the final day of each contractor pay period.

C.5.1.7 SUBTASK 7-TRIP REPORTS AND DEPLOYMENT COORDINATION

The contractor shall document all long-distance travel in a Trip report (Section J, Attachment
G) (Section F, Deliverable 10) including the name of the employee, Government approval
authority, location of travel, duration of trip, total cost of the trip, and POCs at the travel
location. Trip reports shall also contain, at a minimum, a detailed description of the purpose of
the trip and any knowledge gained.

The contractor shall be responsible for understanding and fully complying with DoD, Army, and
Theater directives for all deployed personnel. The contractor shall coordinate all activities with
the local Combatant Commander to ensure all contractor deployments are executed on schedule
and in accordance with all required directives. This support shall include direct assistance with
all actions required to deploy contractor personnel to deployable operational areas. The
contractor shall stay abreast of all deployment requirements. The contractor shall coordinate and
complete all related activities for the contractor personnel deployment to OCONUS locations,
such as working in the Synchronized Pre-Deployment and Operational Tracker (SPOT) System
and the Aircraft and Personnel Automated Clearance System (APACS) as well as creating
LOA:s.
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SECTION C — DESCRIPTION / SPECIFICATIONS / STATEMENT OF WORK

C.5.1.8 SUBTASK 8 -PERSONNEL TRACKING AND REPORTING

The contractor shall track all personnel supporting the TO via the Personnel Status Report
(PERSTAT) (Section F, Deliverable 11). The Government will specify the information to be
included in the PERSTAT post-award at the Program Kick-Off Meeting.

For the PERSTAT, the contractor shall assist the DoD TPOC in maintaining the Government’s
PERSTAT and other management tools for tracking the contractor’s availability against specific
mission requirements. For personnel supporting U.S. Armed Forces, the contractor shall track
and report on all applicable contractor personnel in the Central Command Area of Responsibility
(AOR) via the PERSTAT as soon as those individuals have been scheduled to attend CONUS
Replacement Center (CRC) for OCONUS deployment location.

C.5.1.9 SUBTASK 9- TECHNICAL DIRECTION LETTER(S) AND TECHNICAL
DIRECTION PLAN(S)

The contractor’s TO governance structure shall be scalable to effectively support a multi-tenant
environment, which is defined as multiple Government entities with the need to separately track
project management and contract elements such as requirements, deliverables, costs, and ceiling
value. The contractor shall use a WBS, a component of the PMP, during the performance of Task
1. During the life of the TO, the Government will require varying levels of support on behalf of
the DoD and Federal Agencies. The Government anticipates that this will be a project-based TO
with multiple projects concurrently operating across DoD and Federal Agencies. TDLs will be
initiated at varying times within a PoP, consisting of various appropriation types (e.g., one-year,
two-year, or no-year), depending on the bona fide need. These efforts may be severable or non-
severable. The FEDSIM COR will communicate all requests for project support to the
contractor. For each FEDSIM COR identified project, the Government will provide an initial
draft TDL to the contractor and the contractor shall draft its Technical Direction Plan (Section F,
Deliverable 12) for the Government review and approval in an editable, unlocked Word
document and provide project management services. At a minimum, each updated draft
Technical Direction Plan (TDP) shall include the following information:

a. Summary of the Government’s requirement(s) which includes, at a minimum, the project

specifications, structure, activities, conditions, risks, mitigations, and schedule from

project inception through project closeout. All project milestones shall be detailed with

clear, unambiguous target dates.

TDL Number and date

Project staffing and resource profile by task

Travel and security considerations

Communication and roles and responsibilities framework to ensure both the contractor

and the Government are able to efficiently and effectively monitor progress and receive

early warning of potential issues

f. Government’s determination and contractor’s validation if the work is being performed
under another contract. If yes, then the POC contact information and contract number
must be provided.

g. Detailed project cost estimate separated by CLIN and task. These cost estimates may not
be exceeded without another CO-approved TDL

® a0 o
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h. TDL Transition-In and Transition-Out procedures
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Once the draft TDP has been initially approved by the FEDSIM COR and FEDSIM CO, the
contractor shall schedule and coordinate a TDP Project Kick-Off Meeting (Section F,
Deliverable 13) at a location approved by the Government. TDP Project Kick-Off Meetings may
be held virtually pending approval from the FEDSIM COR. The meeting will provide an
introduction between the contractor personnel and Government personnel who will be involved
with the project. The meeting will provide the Government and the contractor with an
opportunity to discuss technical, management, and security issues as well as other TDL
processes and procedures. At a minimum, the attendees shall include the contractor PM, relevant
Government representatives, the DoD TPOC, and the FEDSIM COR. Prior to the TDP Project
Kick-Off Meeting, the contractor shall provide a TDP Project Kick-Off Meeting Agenda
(Section F, Deliverable 14) for review and approval by the FEDSIM COR and the DoD TPOC
prior to finalizing. The TDP Project Kick-Off Meeting Agenda shall include, at a minimum, the
following topics:

a. Introduction of team members and personnel including roles, responsibilities, and lines of
communication between the contractor and the Government.

b. TDL review.
c. Cost estimate discussion.
d. Staffing discussion and status.

The contractor shall draft and provide TDP Project Kick-Off Meeting Minutes (Section F,
Deliverable 15), documenting the TDP Project Kick-Off Meeting discussion and capturing any
action items.

Following the TDP Project Kick-Off Meeting, the contractor shall provide the Final TDP
(Section F, Deliverable 16) to the FEDSIM COR and FEDSIM CO for review and approval in
accordance with Section E. The Final TDP shall be delivered in an editable, unlocked Word
document. The TDP is an evolutionary document that shall be updated each Option Period at a
minimum or as changes occur. The contractor shall work from the latest Government-approved
version of the TDP.

C.5.1.10 SUBTASK 10 - DEVELOP AND MAINTAIN ATO PORTAL

The contractor shall develop and maintain a TO portal that both Government-approved
contractor personnel and Government personnel can access worldwide via unique user ID and
password. The TO portal shall not be CAC enabled and shall be a cloud-based solution available
to users with a .mil and a .gov account. The contractor shall provide the DoD TPOC and the
FEDSIM COR with a recommended portal strategy or solution (Section F, Deliverable 17) at
the Program Kick-Off Meeting; once the FEDSIM COR has provided the contractor with
authority to proceed, the contractor shall proceed with developing and implementing the
approved solution in a timely and efficient manner.

The objective of the TO portal is to introduce efficiencies and ensure coordinated service
delivery worldwide. At a minimum, the TO portal shall serve as a repository for all TDLs and
TO deliverables, and it shall also possess a workflow process that automates the contractor’s
submission of Rough Order of Magnitudes (ROMSs), Requests to Initiate Purchases (RIPs), and
Travel Authorization Requests (TARs). This workflow process shall also allow the FEDSIM
COR, TPOC and other Government personnel to provide digital concurrence and approval for
ROMs, RIPs, and TARs.
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At a minimum, the portal shall provide the following:

a. Secure logical access controls with role-based views (e.g. COR, TPOC, tenant).
b. A dashboard that identifies each TDL being supported and includes the following:
1. TDLID
Client Name
TDL Name
Abbreviated work description
Customer POC information
Contractor POC information
TDL start date
TDL end date
Allocated budget by CLIN
. Funded amount by CLIN
. Incurred cost amount by CLIN
. Invoiced amount by CLIN
13. Burn Rate by CLIN

c. Anautomated workflow for Government review/approval of RIPs and TARs, inclusive of
the DoD TPOC and FEDSIM COR.

d. The ability to view financial information to allow the Government to track each effort’s
financial health. The Government will establish the level of granularity needed at the
onset of an effort (e.g., TDL, funding document, or line of accounting level).

e. An organized document library to store management related deliverables (e.g., MSRs,
PMP, etc.).

The portal shall be operational within 30 workdays of receipt of the Government’s approval on
the portal strategy or solution (Section F, Deliverable 18). The portal capabilities are expected
to evolve and adapt to meet the mission needs of the Government.

© o N O WDD

el
N RO

C.5.1.11 SUBTASK 11 - TRANSITION-IN

The contractor shall implement its Transition-In Plan no later than 15 workdays after award.
During the Transition-In, the contractor shall ensure that there will be minimum service
disruption to vital Government business and no service degradation during and after transition.
All transition activities shall be completed 60 calendar days after Project Start (PS). The
contractor shall provide a Transition-In Plan (Section F, Deliverable 19) at the Program Kick-
Off Meeting based on the contractor’s proposed plan.

As a part of transition-in, the contractor shall also coordinate with the outgoing contractors and
the Government to ensure all Government property is transferred to the incoming contractor. The
contractor shall provide an updated Transition-In Plan (Section F, Deliverable 19), based on the
Transition-In Plan submitted with its proposal, to be approved by the Government.

C.5.1.12 SUBTASK 12 - TRANSITION-OUT

The Transition-Out Plan shall facilitate the 90-day accomplishment of a seamless transition from
the incumbent to an incoming contractor/Government personnel at the expiration of the TO. The
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contractor shall provide a draft Transition-Out Plan (Section F, Deliverable 20) no later than
120 calendar days prior to expiration of the TO Base Period. The final Transition-Out Plan
(Section F, Deliverable 21) shall incorporate the Government’s comments. The contractor shall
review and update the Government-approved Transition-Out Plan on an annual basis, at a
minimum, and the contractor shall review and update the Transition-Out Plan quarterly during
the final Option Period (Section F, Deliverable 21). The contractor shall identify how it will
coordinate with the incoming contractor and/or Government personnel to transfer knowledge
regarding the following:

a. Project management processes

Points of contact (POCs)

Location of technical and project management documentation

Status of ongoing technical initiatives

Appropriate contractor-to-contractor coordination to ensure a seamless transition
Transition of Key Personnel roles and responsibilities

Schedules and milestones

Actions required of the Government

Se@ o a0 o

The contractor shall also establish and maintain effective communication with the incoming
contractor/Government personnel for the period of the transition via weekly status meetings.

C.5.2 TASK 2-ANALYTICAL AND EXECUTION PLANNING (AEP) SERVICES

The contractor shall provide AEP expertise for the Government to identify and review new
capabilities and counter emerging threats. The contractor shall conduct analysis; devise and
recommend potential solutions for the Government’s review; conduct Cost Benefit Analysis; and
schedules for prototyping, integration, demonstration, and assessment to upgrade, enhance, or
develop ETAK technologies and capabilities. The contractor shall provide other AEP support for
existing and future ETAK capabilities.

C.5.21 SUBTASK1-ANALYTICAL SERVICES

The contractor shall conduct research, threat analysis, and feasibility studies to provide

recommendations for potential technology and capability solutions. The contractor shall
document findings and results in the Analysis Report (Section F, Deliverable 22) upon
completing the activities that include the following:

a. Analyze current Tactics, Techniques, and Procedures (TTPs) employed by U.S.
warfighters and OGA personnel as they relate to ETAK.

b. Analyze ETAK product performance, operational capabilities, effectiveness, and
associated enterprise support needs, identifying opportunities to upgrade or modify
related systems or products to enhance operational support and capabilities.

c. Conduct market analysis and assess potential applications of emerging technologies to
alleviate noted deficiencies or weaknesses, enhance performance of existing ETAK
products, or provide the needed functionality required in response to new and emerging
operational missions and threats. The contractor shall support activities including the
following:

1. Provide support, including development of systematic situation analyses, trade-off
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analyses, problem analyses, decision analyses, risk analyses, tactics analyses,
mission analyses, and strategy analyses associated with systems engineering and
integration.

2. Provide human systems integration analysis and assess design solutions for ETAK
systems.

3. Conduct research and analysis in support of the development of IT-based ETAK
systems, subsystems, associated equipment, and programs.

4. Assist the Government with the effectiveness evaluation of Commercial-Off-The-
Shelf (COTS), Government-Off-The-Shelf (GOTS), and other developmental
hardware and software in the industry.

5. Identify, exploit, and manipulate existing and emerging technologies.

d. Conduct data analysis and provide technical recommendations for the enhancement of
strategic concept development.

e. Analyze operational support requirements to identify the insertion of technical updates to
improve reliability and maintainability, lower costs, and/or add performance
enhancements.

f. Analyze strategic support requirements and identify areas where ETAK, in its existing or
enhanced form, can offer improved services.

g. Take high-impact initiatives to identify and incorporate new or evolving SA technologies
from OGAs or the industry; craft strategies for the Government’s review; and facilitate
internal and external communication and outreach efforts.

h. Attend conferences and meetings with Government personnel to discuss and exchange
technical, engineering, and programmatic information related to ETAK products. Provide
meeting/conference minutes and proposed responses to action items (Section F,
Deliverable 23).

C.5.22 SUBTASK 2-EXECUTION PLANNING SERVICES

The contractor shall develop and recommend technology enhancement solutions of existing
ETAK capabilities needed for air, ground, and maritime requirements for the Government’s
review and consideration in the Execution Plan (Section F, Deliverable 24). The contractor shall
focus on developing an approach that accommodates the wide variety of ETAK missions and
uses in response to ETAK user agencies’ identified and emerging requirements while providing
operational security, threat exploitation protection, and robust user interface as well as
maintaining open systems architecture. The contractor shall develop an innovative and feasible
approach and recommend enhancement solutions that can incrementally incorporate capabilities
as new requirements emerge. The contractor shall employ system engineering, software and
hardware engineering, system integration, experimentation and vulnerability assessments, and
human systems integration in all developmental efforts. The contractor’s Execution Plan shall:

a. Allow the Government to assess various courses of action including prototyping,
integration, demonstration, and assessment for the recommended solution.

b. Include ETAK technologies Concept of Operations (CONOPS), which shall address
specific requirements, specifications, GFP, Contractor-Furnished Equipment (CFE),
COTS and GOTS software, and locally fabricated integration components. The contractor
shall provide an analysis of all CONOPS and recommendations of the most viable
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concepts.

Include Cost Benefit Analysis as well as schedule data for prototyping, integration,
demonstration, and assessment to upgrade, enhance, or develop ETAK technologies and
capabilities.

For the Government’s approved CONOPS, the contractor shall demonstrate and evaluate
the technologies proposed and provide expert level analysis and assessment of ETAK
command and control systems and other emerging technical efforts. The contractor shall
develop SOPs and processes associated with system operations and mission areas
leveraging knowledge management and best practices. The contractor shall develop
technical performance and evaluation plans to support rapid insertion of the capabilities
into an operational environment.

Identify documentation requirements and risks specifically related to intellectual property
rights for ETAK engineering and development tasks or projects as well as mitigation
strategies that can be employed through various courses of action. The contractor shall
identify optimal formats and contents of these findings and recommendations in the
Execution Plan and request the Government’s approval in advance.

TASK 3 - ENGINEERING, DEVELOPMENT, INTEGRATION, AND
SUSTAINMENT (EDIS) SERVICES

The contractor shall provide EDIS services for the Government’s approved ETAK solutions
upon review of the Analysis Report, Execution Plan, and other sources of input and
consideration.

C.5.3.1 SUBTASK1-ENGINEERING SERVICES

The contractor shall provide engineering support associated with ETAK technologies and
capabilities. Engineering support shall be provided in the following engineering domains
including software, electrical, mechanical, biomedical, chemical, geospatial, environmental,
nuclear, avionics, aerospace, network, Information Assurance (I1A), and architectural engineering
as required to support technologies and capabilities that are and will be integrated with ETAK.
The contractor shall support activities that include the following:

a.

Conducting technical and systems engineering activities to prepare engineering packages
including drawings and related artifacts to support production of the approved solution.
The contractor shall recommend the specific composition of the engineering drawing
package based on scope and complexity of the solution and the specific needs of the
tenant agency. The contractor shall communicate and collaborate with the DoD TPOC
and other Government representatives throughout this process; prepare for and participate
in discussions, technical interchange meetings, configuration control boards, and other
forums at various stages to review progress; and participate in a comprehensive review of
the completed package.

Developing and executing Configuration Management (CM) Plans (Section F,
Deliverable 25) for all configuration items. The collection and dissemination systems
process will be managed under the total CM process throughout the life of the system.
The contractor shall prepare and/or evaluate Engineering Change Proposals (ECPs) to
ensure proper deployment of changes.
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c. Developing detailed designs of ETAK systems and subsystems in Systems Design
Documents (Section F, Deliverable 26) in coordination with the Government. The
designs shall include unique systems, subsystems, and components associated with
ETAK including COP; SA; Intelligence, Surveillance, Reconnaissance, Reconnaissance
(ISR); Force Protection (including Counter Unmanned Aerial Systems); system
integration (all mobility platforms); Electronic Warfare (EW); space and terrestrial
communications; and related sensors and networks.

d. Producing Technical Data Package (TDP) reviews including drawing package audits,
associated reports, technical summaries, technical service bulletins, and other open
actions such as the Commercial Item Evaluation (Section F, Deliverable 27).

e. Reviewing drawing packages, performing configuration audits, and preparing the
Configuration Audit Reports (Section F, Deliverable 28).

C.53.2 SUBTASK 2 - DEVELOPMENT SERVICES

The contractor shall configure and tailor existing software and hardware and develop new or
modified software and hardware to meet the needs of new or modified ETAK technologies. The
configuration and programming activities will be determined by the specific software/hardware
solutions and the required functionality. The contractor shall identify and document the detailed
functional and performance requirements and the system, subsystem, and module specifications
as applicable. This may include data inputs and sources, user interface formats or display
layouts, processing requirements, data flow and storage requirements, data outputs and
destinations, network architecture requirements and components, proposed programming
language(s), and network and information security. The contractor shall support activities that
include:

a. Software Development
1. Apply an agile approach to software development.

2. Develop software products and associated interfaces using commercially accepted
practices, and in accordance with the configuration standards defined in the
Security Technical Implementation Guides (STIGs) located at_
https://public.cyber.mil/stigs/.

3. The Government’s releasable deliverables shall include all certifications and
attributes necessary for installation on Government computers and networks.
These may include:

i. Code verification.

ii. Verification of compliance with industry and Government standards.
iii. Developmental testing.

iv. Code rework.

v. Release for operational testing by customer.

vi. Code finalization and release.

4. The contractor shall deliver Software Documentation Packages (Section F,
Deliverable 29) in conjunction with executable capability packages.
Documentation packages shall include, for each software application/plug-in, the
following in accordance with the instructions in Section J, Attachment E:

i.  Software Development Plan (SDP)
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ii. Software Requirements Specification (SRS)

iii. Software Design Description (SDD)

iv. Software Test Plan (STP)

v. Software Test Description (STD)

vi. Software Test Report (STR)

vii. Software User’s Manual (SUM)

viii. Software Security Compliance Report

ix. Installable Application and Execution Code
X. Source Code and Data Files

5. Sustain software by updating, integrating, testing, and delivering software
corrections to ensure legacy capabilities are not degraded.

b. Hardware Development

1. Prototype hardware using detailed designs, and evaluate performance and ETAK
functionality per the approved Systems Design Document.

2. Update and deliver technical documentation (Section F, Deliverable 30) that
reflects the updated system/equipment configuration. This technical
documentation may include updating engineering drawings, provisioning
documentation, software documentation, source code, and technical instructions
by the Government.

C.5.3.3 SUBTASK 3 - INTEGRATION SERVICES

The contractor shall integrate new or modified systems, subsystems, and components into the
ETAK architecture to increase mission effectiveness and improve performance. Integration
support includes the integration of subsystems and sensors with models, software, hardware,
firmware, COTS and GOTS items, integrated systems, and subsystems. The contractor shall
provide an Integration Plan (Section F, Deliverable 31) and perform integration and installation
of a new or modified ETAK system and transition to the new ETAK system per the approved
Integration Plan. The contractor shall include in the Integration Plan and execute activities in its
pre-planned sequencing, including roles and responsibilities, required resources, and associated
schedules in accordance with new, upgraded, or modified ETAK systems. The contractor shall
specify and leverage the engineering drawing package, project and integration schedules, and
constraints imposed by ongoing operations.

C.5.34 SUBTASK 4 -SUSTAINMENT SERVICES

The contractor shall provide maintenance support and information security throughout all phases
of the System Development Life Cycle (SDLC) to sustain existing and newly developed ETAK
functionality and interoperability.

a. Maintenance: The contractor shall maintain ETAK systems and equipment including
infrastructure systems, software, hardware, and other related capabilities, as required by
the Government. The contractor shall manage warranty and maintenance agreements for
all equipment and software that require warranty and maintenance contracts. To mitigate
service disruptions, all equipment shall remain covered by maintenance agreements
through its deployment. Additionally, the contractor shall provide notification regarding
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all future maintenance overage requirements. The contractor shall support activities that
could include the following:

1. Modernizing the ETAK infrastructure through the replacement of computer
processors and peripheral equipment, updating required operating systems and
control and support software, and upgrading interface test adapter and ancillary
equipment hardware and software.

2. Supporting sensor storage and providing maintenance and logistics processing for
non-deployable systems.

b. 1A: The contractor shall support the design, development, and implementation of security
countermeasures for all systems that adequately address IA requirements and provide
confidentiality, integrity, availability, authentication, and non-repudiation. The contractor
shall support activities that include the following:

1. Address IA Vulnerability Alerts (IAVAs) and emerging technical security
requirements from DoD and the industry.

2. Develop an IA Plan (Section F, Deliverable 32) to implement an architecture to
connect multiple security domains via accredited cross-domain solutions to flow
information from high-security domains to low-security domains and vice versa.

3. Assess and document in the plan the technical, operational, and programmatic
risks that would be incurred; identify the associated pros and cons; and determine
the probability of successful implementation.

4. Work with the Government to identify any unique cybersecurity requirements and
ensure activities and artifacts are aligned with those requirements.

C.54 TASK 4 - ASSESSMENT, EXPERIMENTATION, AND DEMONSTRATION
(AED) SERVICES

The contractor shall provide Vulnerability Assessments and Field Experimentation services
associated with ETAK throughout all phases of the systems life cycle and Operational
Demonstration services as required by the Government. The contractor shall develop and execute
an Assessment and Experimentation Plan that will be reviewed for accuracy and completeness
and approved by the Government (Section F, Deliverable 33). The Assessment and
Experimentation Plan (Section F, Deliverable 33) shall facilitate the Government’s
Vulnerability Assessments and Field Experimentation of system performance, adherence to
specifications, and overall effectiveness.

The contractor shall provide the AED services associated with ETAK including the following.

a. Vulnerability Assessments: The contractor shall provide Vulnerability Assessment
services to the Government on hardware and software of the ETAK systems to protect
components from any vulnerability to include, but not limited to, denial, degradation,
destruction, manipulation, and information compromise. The contractor shall develop
Assessment Status Reports (Section F, Deliverable 34) to document the status of
software and hardware vulnerabilities of the ETAK systems. The contractor shall support
the Government with development and implementation of corrective actions to mitigate
or remove noted weaknesses or deficiencies found in the assessment, reviewed and
approved by the Government. Vulnerability Assessment shall follow an iterative process:

1. Analyze network architecture.
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Analyze devices.

Conduct penetration testing.

Conduct Denial of Service (DoS).

Report vulnerabilities.

Recommend mitigation measures and support the Government with development

and implementation of corrective actions.

b. Field Experimentation: The contractor shall provide Field Experimentation services to the
Government on hardware, software, and operational concepts of the ETAK systems. The
contractor shall develop Experimentation Status Reports (Section F, Deliverable 35) to
document the status of experimentation results. The contractor shall develop and
implement corrective actions to mitigate or remove noted weaknesses or deficiencies
found in the experimentation, reviewed and approved by the Government. The contractor
shall assess and evaluate ETAK solutions to ensure interoperability, utility, security,
reliability, stability, efficiency, and human factors integration

c. Operational Demonstration: The contractor shall provide ETAK technology and
capability demonstration services during an operational experiment, exercise, or
evaluation as required by the Government. This support requires rapid response and
deployment of Field Service Representatives (FSRs) as well as small scale deployment of
ETAK technologies, required within timelines associated with ongoing operations in
support of DoD and OGAs in CONUS or OCONUS locations. The expected duration of
the task ranges from 60 to 180 calendar days; however, the length of Temporary Duty
(TDY) may be longer or shorter depending on the task and mission circumstances and
will fluctuate with project requirements.
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C.55 TASK5-TRAINING SUPPORT

The contractor shall provide training on the ETAK-related technologies and capabilities
including the following:

a. Develop Training Documentation (Section F, Deliverable 36) containing materials and
manuals, as well as coordinate and provide training for demonstrations, exercises,
operational systems training, and mission training. At a minimum, operational systems
training shall address operator and/or maintainer interfaces with the system, including
normal and degraded modes of operation in order to ensure users’ ability to operate the
systems delivered. Also, at a minimum, cyber security training shall address Computer
Network Defense (CND), 1A, and Certification and Accreditation (C&A) topics.

b. Adapt and continuously improve Training Documentation (Section F, Deliverable 36)
based on system updates and student feedback. The contractor shall develop master
reproducible training materials and training aids to support follow-on training. As part of
the training effort, the contractor shall support the Government in the review and/or
evaluation of training documentation.

c. Provide operations and maintenance training for ETAK system and technology users at
all levels, using all modes of training including classroom, on-the-job and distance
learning as needed at the Government and contractor sites worldwide. The contractor
shall provide training that covers all system components and required procedures. The
contractor shall support Government pre-system deployment validation of all training and
training material.

Task Order Request 47QFCA20F0022 PO0003



SECTION D - PACKAGING AND MARKING

This page intentionally left blank.

Task Order Request 47QFCA20F0022 P00003



SECTION E - INSPECTION AND ACCEPTANCE

E.1 PLACE OF INSPECTION AND ACCEPTANCE

Inspection and acceptance of all work performance, reports, and other deliverables under this TO
will be performed by the FEDSIM COR at GSA Headquarters in Washington D.C. with
technical input from the DoD TPOC at the DoD managing office in Tampa, Florida, or at another
site designated by the FEDSIM COR.

E.2 SCOPE OF INSPECTION

All deliverables will be inspected for content, completeness, accuracy, and conformance to TO
requirements by the FEDSIM COR and DoD TPOC. Inspection may include validation of
information or software through the use of automated tools, testing, or inspections of the
deliverables, as specified in the TO. The scope and nature of this inspection will be sufficiently
comprehensive to ensure the completeness, quality, and adequacy of all deliverables.

The Government requires a period NTE 15 workdays after receipt of deliverable items for
inspection and acceptance or rejection.

E.3 BASIS OF ACCEPTANCE

The basis for acceptance shall be compliance with the requirements set forth in the TO and
relevant terms and conditions of the contract. Deliverable items rejected shall be corrected in
accordance with the applicable clauses.

Acceptance will occur when all discrepancies, errors, or other deficiencies identified in writing
by the Government have been resolved, through documentation updates, program correction, or
other mutually agreeable methods.

Reports, documents, and narrative-type deliverables will be accepted when all discrepancies,
errors, or other deficiencies identified in writing by the Government have been corrected. If the
deliverable is adequate, the Government may accept it or provide comments for incorporation.

All of the Government’s comments on deliverables shall either be incorporated in the succeeding
version of the deliverable, or the contractor shall explain to the Government’s satisfaction why
such comments should not be incorporated.

If the Government finds that a deliverable contains spelling errors, grammatical errors, or
improper format, or otherwise does not conform to the quality assurance requirements stated
within this TO, the document may be rejected without further review and returned to the
contractor for correction and resubmission. If the contractor requires additional Government
guidance to produce an acceptable version, the contractor shall arrange a meeting with the
FEDSIM COR.

E.4 DELIVERABLES

The Government will provide written acceptance, comments, and/or change requests, if any,
within 15 workdays (unless specified otherwise in Section F) from Government receipt of the
deliverable. Upon receipt of the Government comments, the contractor shall have ten workdays
to incorporate the Government’s comments and/or change requests and to resubmit the
deliverable.
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E.5 WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT

The FEDSIM CO or FEDSIM COR will provide written notification of acceptance or rejection
(Section J, Attachment H) of all deliverables within 15 workdays (unless specified otherwise in
Section F). All notifications of rejection will be accompanied with an explanation of the specific
deficiencies causing the rejection.

E.6 NON-CONFORMING PRODUCTS OR SERVICES

Non-conforming products or services will be rejected. Deficiencies shall be corrected, by the
contractor, within ten workdays of the rejection notice. If the deficiencies cannot be corrected
within ten workdays, the contractor shall immediately notify the FEDSIM COR of the reason for
the delay and provide a proposed corrective action plan within ten workdays.

If the contractor does not provide products or services that conform to the requirements of this
TO, the Government will document the issues associated with the non-conforming products or
services in the award fee determination report, and there will be an associated impact to the
award fee earned.
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SECTION F — DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE
The PoP for this TO is a one-year base period and four, one-year option periods.

Base Period: September 30, 2020 — September 29, 2021
First Option Period: September 30, 2021 — September 29, 2022
Second Option Period: September 30, 2022 — September 29, 2023
Third Option Period: September 30, 2023 — September 29, 2024

Fourth Option Period: September 30, 2024 — September 29, 2025

F.2 PLACE OF PERFORMANCE

The primary place of performance is the contractor facility. The Government places of
performance are DoD Tampa Field Office in Tampa, Florida, and Fort Belvoir, Virginia, and
may include various CONUS and OCONUS locations listed below and per TDL. Long-distance
travel is anticipated to various CONUS and OCONUS locations when required.

CONUS:

Camp Dawson, West Virginia
Camp Roberts, California
Colorado Springs, Colorado
Fort Benning, Georgia

Fort Bragg, North Carolina

Fort Drum, New York

Fort Eustis, Virginia

Hurlburt Field, Florida

MacDill Air Force Base, Florida

OCONUS:

a. Africa Command (AFRICOM) AOR

Central Command (CENTCOM) AOR
European Command (EUCOM) AOR
Indo-Pacific Command (INDOPACOM) AOR
Northern Command (NORTHCOM) AOR
Southern Command (SOUTHCOM) AOR
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F.3 TASK ORDER SCHEDULE AND MILESTONE DATES

The following schedule of milestones will be used by the FEDSIM COR to monitor timely
progress under this TO. The following abbreviations are used in this schedule:

DEL.: Deliverable

IAW: In Accordance With

NLT: No Later Than

TOA: Task Order Award
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All references to days: Government Workdays
Deliverables are due the next Government workday if the due date falls on a holiday or weekend.

Data Rights Clause - Abbreviations in the Gov’t Rights column of the table below shall be
mterpreted as follows:

UR: Unlimited Rights, per Defense Federal Acquisition Regulation Supplement (DFARS)
252.227-7013

For software or documents that may be either proprietary COTS or custom, Unlimited Rights
(UR) apply to custom software or documents. The Government asserts UR to open source COTS
software. Any supplier agreements proposed for data, regardless of the type of rights offered,
shall be subject to the requirements of TOR Section H.18.1 and H.18.2. For purposes of the
foregoing, the terms “Supplier Agreement” and “Commercial Supplier Agreement” have the
same meaning.

The Government does not assert any rights to management software tools if the contractor does
not plan to charge the Government directly for that tool and does not propose that the
Government will own or use that tool.

The contractor shall deliver the deliverables listed in the following table on the dates specified:

DEL. MILESTONE/ CLIN TOR C ORI?’FII",EE:J"([)IF ON/ GOV’'T
# DELIVERABLE REFERENCE DELIVERY RIGHTS
N/A | Project Start (PS) At TOA N/A
Contractor Manpower st
01 | Reporting Application | X005 C5.1.1 NLE O‘l:toge‘ 317 of UR
(CMRA) each calendar year
: : Within 25 workdays
02 Kick-Off Meeting 0001 C5.1.2 of TOA N/A
: : NLT 3 workdays
03 i“’k'Off Meeting 0001 C5.12 prior to Kick-Off UR
genda Meeti
eeting
Kick-Off Meeting Within 3 workdays
04 Minutes Report 0001 €512 of Kick-Off Meeting UR
Due at Kick-Off
Meeting; updates as
Project Management C5.13 project changes
05 Plan (PMP) X001 H.12.2 occur, no less UR
frequently than
annually
Monthly (10%
06 h(ﬁ;‘;gly Status Report | 4 C5.14 | calendar day of the UR
following month)
In-Process Review Quarterly, JAW
07 (IPR) X001 C5.15 PMP UR
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DEL. | MILESTONE/ | . o TOR comm O < | covT
= DELIVERABLE REFERENCE DELIVERY RIGHTS
) ) NTL 3 workdays
08 IPR Meeting Minutes | X001 C5.15 after quarterly IPR UR
Weekly Activity NTL 3 workdays of
09 Report X001 €516 the following week UR
Within 10 workdays
. following
10 | Trip Report(s) X001 C5.1.7 completion of each UR
trip
Personnel Status
11 Report (PERSTAT) X001 C5.1.8 IAW PMP UR
12 | Updated Draft TDP X001 C5.1.9 As needed UR
Within 5 workdays
13 TDP Pl‘OJect Kick-off X001 C5.19 prEDSM COR UR
Meeting nitial approval of
TDL Response
. . NLT 3 workdays
14 | IDP ProjectKick-off | ;) C.5.1.9 prior to Kick-Off UR
Meeting Agenda .
Meeting
TDP Project Kick-off Within 3 workdays
15 Meeting Minutes X001 €5.19 of Kick-Off Meeting UR
16 | Final TDP X001 C5.1.9 As required UR
TO Management - ]
17 | Portal Strategy or 0001 C.5.1.10 Within 30 workdays UR
} of PS
Solution
Within 30 workdays
18 | TO Portal 0001 C.5.1.10 of receipt of UR
Government
approval
Updated Transition-In C5.1.2 Due at Kick-Off
19 Plan 0001 C5.1.11 Meeting UR
NLT 120 calendar
Draft Transition-Out days prior to
20 Plan 0001 C5.1.12 expiration of the TO UR
Base Period
Within six months
) . of PS; updates
pp | Fimal Transition-Out | ¢401 | 5112 | annually and then UR
Plan .
quarterly during the
final Option Period
22 | Analysis Report X001 C52.1 As required UR
23 Mgetmg/C onference X001 C521 Within 3 workdays UR
Minutes of Meeting
24 | Execution Plan X001 C522 As required UR
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DEL. | MILESTONE/ | . TOR comm O < | covT
= DELIVERABLE REFERENCE DELIVERY RIGHTS
Configuration L
25 Management Plan X001 C5.3.1 As required UR
26 | Systems Design X001 C53.1 As required UR
Document
p7 | Iechnical Data X001 C.53.1 As required UR
Package Review
2 | Configuration Audit | ) C53.1 As required UR
Report
Software
29 | Documentation X001 C532 As required UR
Package
30 | Hardware Technical | ¢, C532 As required UR
Documentation
31 Integration Plan X001 C533 As required UR
32 Eﬁ‘l’;ma“o“ Assurance | v C.53.4 As required UR
33 | Assessmentand X001 C5.4 As required UR
Experimentation Plan
34 | AssessmentStatus | vog) C.5.4 As required UR
Reports
Experimentation L
35 Status Reports X001 C54 As required UR
Training
36 | Documentation and X001 CS55 As required UR
Updates
Copy of TO (initial s _
37 award and all X001 F4 Within 10 workdays N/A
: } of award
modifications)
CPAF Invoice Backup Due at Kick-off
38 Data Template 0001 G.5.1 Meeting UK
Materials and
Equipment and ODCs Due at Kick-Off UR
39 Invoice Backup Data 0001 G3.2 Meeting
Template
Travel Invoice Backup Due at Kick-Off UR
40 Data Template 0001 .53 Meeting
Operations Security
(OPSEC) Standard C.5.1.10 Within 90 calendar
41 Operating Procedure 0001 H.6 days of TOA UR
(SOP) Plan
42 Personnel Roster X001 H.10.7 As required UR
Updated OCI Due at Kick-off
43 Mitigation Plan 0001 B Meeting R
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DATE OF ,
"% | DELIVERABLE | U | REpERENCE | COMPLETION/ | HOb
DELIVERY
Travel Authorization C.5.1.10 .
44 Request (TAR) X001 H152 As required UR

The contractor shall mark all deliverables listed in the above table to indicate authorship
by contractor (i.e., non-Government) personnel; provided, however, that no deliverable
shall contain any proprietary markings inconsistent with the Government’s data rights set
forth in this TO. The Government reserves the right to treat non-conforming markings in
accordance with DFARS 252.227-7013 and 252.227-7014.

F.4 PUBLIC RELEASE OF CONTRACT DOCUMENTS REQUIREMENT

The contractor agrees to submit, within ten workdays from the date of the FEDSIM CO’s
execution of the initial TO, or any modification to the TO (exclusive of Saturdays, Sundays, and
Federal holidays), a Portable Document Format (PDF) file of the fully executed document with
all proposed necessary redactions, including redactions of any trade secrets or any commercial or
financial information that it believes to be privileged or confidential business information, for the
purpose of public disclosure at the sole discretion of GSA (Section F, Deliverable 37). The
contractor agrees to provide a detailed written statement specifying the basis for each of its
proposed redactions, including the applicable exemption under the Freedom of Information Act
(FOIA), 5 U.S. Code (U.S.C.) § 552, and, in the case of FOIA Exemption 4, 5 U.S.C. §
552(b)(4), shall explain why the information is considered to be a trade secret or commercial or
financial information that is privileged or confidential. Information provided by the contractor in
response to the contract requirement may itself be subject to disclosure under the FOIA.
Submission of the proposed redactions constitutes concurrence of release under FOIA.

GSA will carefully consider the contractor’s proposed redactions and associated grounds for
nondisclosure prior to making a final determination as to what information in such executed
documents may be properly withheld.

F.5 DELIVERABLES MEDIA

The contractor shall deliver all electronic versions by email and removable electronic media, as
well as placing in the DoD designated repository. If the contractor provides a management
portal, it shall annually or as requested provide the FEDSIM COR with physical media that
contains a copy of the site content.

The following are the required electronic formats, whose versions must be compatible with the
latest, commonly available version on the market.

a. Text MS Word, Google Docs, PDF
b. Spreadsheets =~ MS Excel, Google Sheets

c. Briefings MS PowerPoint, Google Slides
d. Drawings MS Visio, Google Drawings

e. Schedules MS Project, Smartsheet
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F.6 PLACE(S) OF DELIVERY

Unclassified deliverables or correspondence shall be delivered to the FEDSIM CO and COR at
the following:

Contracting Officer:

Aaron Young

GSA FAS AAS FEDSIM (QFO0B)
1800 F Street, NW

Washington, D.C. 20405
Telephone: (202) 344-9651
Email: Aaron.Young@gsa.gov

COR:

GSA FAS AAS FEDSIM

ATTN: Jenny Chung, COR (QFOB) 1800 F Street, NW
Washington, D.C. 20405

Telephone: (202) 706-8362

Email: Jenny.Chung@gsa.gov

ACOR:

GSA FAS AAS FEDSIM

ATTN: John S. Hegamyer, ACOR (QFO0B)
1800 F Street, NW

Washington, D.C. 20405

Telephone: (202) 577-2143

Email: John.hegamyer@gsa.gov

Copies of all deliverables shall also be delivered to the DoD TPOC. The DoD TPOC name,
address, and contact information will be provided at award.

F.7 NOTICE REGARDING LATE DELIVERY/PROBLEM NOTIFICATION REPORT
(PNR)

The contractor shall notify the FEDSIM COR via a PNR (Section J, Attachment D) as soon as
it becomes apparent to the contractor that a scheduled delivery will be late. The contractor shall
include in the PNR the rationale for late delivery, the expected date for the delivery, and the
project impact of the late delivery. The FEDSIM COR will review the new schedule and provide
guidance to the contractor. Such notification in no way limits any Government contractual rights
or remedies including, but not limited to, termination.

Task Order Request 47QFCA20F0022 PO0003



SECTION G — CONTRACT ADMINISTRATION DATA

G.1 CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The FEDSIM CO appointed a FEDSIM COR in writing through a COR Appointment Letter
(Section J, Attachment A). The FEDSIM COR will receive, for the Government, all work
called for by the TO and will represent the FEDSIM CO in the technical phases of the work. The
FEDSIM COR will provide no supervisory or instructional assistance to contractor personnel.

The FEDSIM COR is not authorized to change any of the terms and conditions, scope, schedule,
and price of the Contract or the TO. Changes in the scope of work will be made only by the
FEDSIM CO by properly executed modifications to the Contract or the TO.

G.1.1 CONTRACT ADMINISTRATION

Contracting Officer:
Aaron Young
GSA FAS AAS FEDSIM (QFO0B)
1800 F Street, NW
Washington, D.C. 20405
Telephone: (202) 344-9651
Email: Aaron.Young@gsa.gov

COR:

Jenny Chung

GSA FAS AAS FEDSIM (QF0B)
1800 F Street, NW

Washington, D.C. 20405
Telephone: (202) 706-8362
Email: Jenny.Chung@gsa.gov

Assistant COR:

John S. Hegamyer

GSA FAS AAS FEDSIM (QFOB)
1800 F Street, NW

Washington, D.C. 20405
Telephone: (202) 577-2143
Email: John.hegamyer@gsa.gov

Technical Point of Contact:

Erik Syvrud _ _
Quick Response Branch Tampa Field Office

4950 West Kennedy Suite 302
Tampa, FL 33609

Telephone: 813-839-0750

Email: Erik.p.syvrud.civ@mail.mil

INVOICE SUBMISSION

The contractor shall submit Requests for Payments in accordance with the format contained in
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General Services Administration Acquisition Manual (GSAM) 552.232-25, PROMPT
PAYMENT (NOV 2009), to be considered proper for payment. In addition, the following data
elements shall be included on each invoice:

Task Order Number: (from GSA Form 300, Block 2)

Paying Number: (ACT/DAC NO.) (From GSA Form 300, Block 4)

FEDSIM Project Number: 2019092DE

Project Title: Mission Awareness Capabilities Ramp-up and Optimization (MACRO)

The contractor shall submit invoices as follows:

The contractor shall utilize FEDSIM’s electronic Assisted Services Shared Information SysTem
(ASSIST) to submit invoices. The contractor shall manually enter CLIN charges into Central
Invoice Services (CIS) in the ASSIST Portal. Summary charges on invoices shall match the
charges listed in CIS for all CLINs. The contractor shall submit invoices electronically by
logging onto the following link (requires Internet Explorer to access the link):

https://portal.fas.gsa.gov

Log in using your assigned Identification (ID) and password, navigate to the order against which
you want to invoice, click the Invoices and Acceptance Reports link in the left navigator, and
then click the Create New Invoice button. By utilizing this method, no paper copy of the invoice
shall be submitted to GSA FEDSIM or the GSA Finance Center. The contractor shall provide
invoice backup data, as an attachment to the invoice, in accordance with the contract type,
including detail such as labor categories, rates, and quantities of labor hours per labor category.
The FEDSIM COR may require the contractor to submit a written “hardcopy” invoice with the
client’s certification prior to invoice payment. A paper copy of the invoice is required for a
credit.

The contractor is certifying, by submission of an invoice in the CIS, that the invoice is correct
and proper for payment.

If there are any issues submitting an invoice, contact the Assisted Acquisition Services Business
Systems (AASBS) Help Desk for support at 877-472-4877 (toll free) or by email at
AASBS.helpdesk@gsa.gov.

G.2 INVOICE REQUIREMENTS

The contractor shall submit a draft copy of an invoice backup in Excel to the FEDSIM COR and
DoD TPOC for review prior to its submission to ASSIST. The draft invoice shall not be
construed as a proper invoice in accordance with FAR 32.9 and GSAM 532.9. The contractor
shall provide receipts on an as-requested basis.

The final invoice is desired to be submitted within six months of project completion. Upon
project completion, the contractor shall provide a final invoice status update monthly.

Regardless of contract type, the contractor shall report the following data:

a. OASIS MA-IDIQ number.

Task Order Award Number (NOT the Solicitation Number).
Contractor Invoice Number.

Contractor Name.

POC Information.

® a0 o
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f. Current PoP.

g. Amount of invoice that was subcontracted.

The amount of invoice that was subcontracted to a small business shall be made available upon
request.

G.2.1 CPAF CLINs (FOR LABOR)

The contractor may invoice monthly on the basis of cost incurred for the CPAF CLINs by TDL.
The invoice shall include the PoP covered by the invoice (all current charges shall be within the
active PoP), the CLIN number and title, and the TDL number. All hours and costs shall be
reported by individual, rolled up by project and by CLIN element (as shown in Section B), and
shall be provided for the current billing month and in total from project inception to date.

The contractor shall create a template of the invoice backup data format for labor charges in
spreadsheet form (Section F, Deliverable 38) and provide it to the FEDSIM COR for review and
acceptance in accordance with Section E. The listing shall include separate columns and totals
for the current invoice period and the project-to-date. The contractor shall always submit
invoices and backup data using the most recent FEDSIM COR-approved spreadsheet template.

The contractor shall provide the invoice data in spreadsheet form with, at a minimum, the
detailed information identified below.

a. Employee name (current and past employees).

b. Employee company.

c. Exempt or non-exempt designation.

d. Service Occupational Classifications (SOC) number.

e. Employee OASIS labor category.

f. Current monthly and total cumulative hours worked.

g. Direct labor rate.

h. Effective hourly rate (e.g., cumulative costs/cumulative hours).

i. Current approved billing rate percentages in support of costs billed.
j. Itemization of cost centers applied to each individual invoiced.

k. Itemized breakout of indirect costs (e.g., Fringe, Overhead (OH), General and

Administrative (G&A) burdened costs for each individual invoiced (rollups are
unacceptable)).

I.  Any costs incurred not billed reported by CLIN (e.g., lagging costs).
m. Labor adjustments from any previous months (e.g., timesheet corrections).
n. Provide comments for deviations outside of a ten percent range.

All cost presentations provided by the contractor in Excel shall show indirect charges itemized
by individual with corresponding indirect rates with cost center information. The invoice detail
shall be organized by CLIN.

The contractor may invoice for fee after accepting the modification which includes the award fee
determination and any corresponding deobligation of unearned fee. See the AFDP (Section J,
Attachment I) for additional information on the award fee determination process.

When the incurred cost method is used to determine the Award Fee Pool Allocation for an
Award Fee period, the incurred cost shall be calculated using approved provisional billing rates
as established by the cognizant Government auditor, in accordance with FAR 42.704. Approved
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provisional billing rates shall not be adjusted for the purpose of accumulating incurred costs and
calculating the Award Fee Pool Allocation.

G.2.2 MATERIALS AND EQUIPMENT AND ODCs

The contractor may invoice monthly on the basis of cost incurred for the Materials and
Equipment and ODCs CLIN. The invoice shall include the PoP covered by the invoice and the
CLIN number and title. The contractor shall create a template of the invoice backup data for
Materials and Equipment and ODCs charges by TDL in spreadsheet form (Section F,
Deliverable 39) and provide it to the FEDSIM COR for review and acceptance in accordance
with Section E. The contractor shall always submit invoices and backup data using the most
recent FEDSIM COR-approved spreadsheet template. In addition, the contractor shall provide
the following detailed information for each invoice submitted, as applicable. Spreadsheet
submissions are required.

e

Materials and Equipment and/or ODCs purchased.

RIP or Consent to Purchase (CTP) number or identifier.

Date accepted by the Government.

Associated CLIN.

Project-to-date totals by CLIN.

Cost incurred not billed by CLIN.

Remaining balance of the CLIN.

Any applicable fee.

Explanation of variances exceeding ten percent of the approved versus actual costs

—Te h"o o0 o

All cost presentations provided by the contractor shall also include any indirect costs being
applied with associated cost center information.

G.23 TRAVEL

Contractor costs for travel will be reimbursed at the limits identified in Section H.16.3 and as set
in the following regulations (see FAR 31.205-46):

a. Federal Travel Regulation (FTR) - prescribed by the GSA, for travel in the contiguous
u.s.

b. Joint Travel Regulations (JTR) Volume 2, DoD Civilian Personnel, Appendix A -
prescribed by the DoD, for travel in AK, HI, and outlying areas of the U.S.
c. DSSR (Government Civilians, Foreign Areas), Section 925, “Maximum Travel Per Diem

Allowances for Foreign Areas” - prescribed by the DoS, for travel in areas not covered in
the FTR or JTR.

The contractor may invoice monthly on the basis of cost incurred for cost of travel comparable
with the JTR/FTR/DSSR. The invoice shall include the PoP covered by the invoice and the
CLIN number and title. The contractor shall create a template of the invoice backup data for
travel charges in spreadsheet form (Section F, Deliverable 40) and provide it to the FEDSIM
COR for review and acceptance in accordance with Section E. The contractor shall always
submit invoices and backup data using the most recent FEDSIM COR-approved spreadsheet
template. Separate worksheets, in MS Excel format, shall be submitted for travel.

CLIN/Task Total Travel: This invoice information shall identify all cumulative travel costs billed
by CLIN/Task. The current invoice period’s travel details shall include separate columns and
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totals and include the following:

o

TAR number or identifier, approver name, and approval date.
Current invoice period.

Travel location(s).

Names of persons traveling.

Number of travel days.

Dates of travel.

Number of days per diem charged.

Per diem rate used.

Total per diem charged.

Transportation costs.

Total charges.

Explanation of variances exceeding ten percent of the approved versus actual costs.
Indirect handling rate.

—XT T SQ@ oo 20T

3

All cost presentations provided by the contractor shall also include OH charges and G&A
charges in accordance with the contractor’s Defense Contract Audit Agency (DCAA) cost
disclosure statement.

G.3 TASK ORDER CLOSEOUT

The Government will unilaterally close out the TO no later than six years after the end of the TO
PoP if the contractor does not provide final DCAA rates by that time.
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H.1 NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICYS)
The NAICS code for this TO is 541330, Exception A, Engineering Services.

H.2 PRODUCT SERVICE CODE (PSC)

The PSC is R425 — Engineering and Technical Services. The contractor shall enter the PSC in
OASIS Management Module for each TOA.

H.3 KEY PERSONNEL

The following are the minimum personnel who shall be designated as “Key.” The Government
does not intend to dictate the composition of the ideal team to perform this TO. In addition to
those Key Personnel described below, the Government will consider no more than two additional
Key Personnel for which the offeror shall provide its own required/desired qualifications. The
Key Personnel must possess all required qualifications at the time of proposal submission.

a. Program Manager (PM)
b. Senior Project Engineer
c. Technology Integration Liaison

The Government desires that Key Personnel be assigned for the duration of the TO.

H.3.1 PROGRAM MANAGER (PM)

The contractor shall identify a PM Key Personnel who shall provide management, direction,
business operations support, quality control, and leadership of the execution of this TO. The PM
shall be an employee of the prime offeror at the time of proposal submission or have an offer of
employment from the prime offeror that the Key Personnel intends to accept in the event of an
award being made to the offeror at the time of proposal submission. The PM is required to
provide overall leadership and guidance for all contractor personnel assigned to the TO including
assigning tasks to contractor personnel, supervising ongoing technical efforts, and managing
overall TO performance. The PM shall have the ultimate authority to commit the contractor’s
organization and make decisions for the contractor’s organization in response to Government
issues, concerns, and comments, as well as be proactive in alerting the Government to potential
TO and resource limitations issues. The PM shall be responsible for the quality and efficiency of
the contractor’s performance and shall assist the Government with all financial and business
processes of the TO, excluding inherently Governmental functions. The PM shall be located
within 50 miles radius from the FEDSIM COR location at GSA Headquarters in D.C. and work
closely with the DoD TPOC, currently in Tampa, Florida. The PM shall be required to
occasionally travel to CONUS and OCONUS locations.

It is required that the PM has the following qualifications:

a. Possess a current certification in at least one of the following at time of proposal
submission and maintain the certification throughout the life of the TO:

1. Project Management Institute (PMI) Project Management Professional or PMI
Program Management Professional (PgMP) certification.

2. Federal Acquisition Certification for Program and Project Managers (FAC P/PM)
Level 3.

Task Order Request 47QFCA20F0022 PO0003



SECTION H — SPECIAL CONTRACT REQUIREMENTS

3. Defense Acquisition Workforce Improvement Act (DAWIA) Level 111 Program
Management certification.

b. Possess a minimum of ten years’ recent experience providing DoD program management
similar in scope and complexity to this TO, including work in CONUS and OCONUS
environments.

c. Possess a minimum of five years’ experience planning, directing, coordinating, and
managing a project similar to this TO, including financial management, manpower
utilization, procurement of Materials and Equipment, standards, problem resolution, and
employee relations (including subcontractors, cost, budget, and managing to milestones).

d. Possess an active Top Secret (TS) clearance and be Sensitive Compartmented
Information (SCI) eligible at the time of proposal submission.

It is desired that the PM has the following qualifications:

a. Possess a master’s degree in a related business or technical discipline.

b. Possess a minimum of five years’ experience planning, directing, coordinating, and
managing a project similar in size, scope and complexity to this TO.

c. Possess experience in managing strategic outreach efforts to external Government
agencies, programs, and resources that can enhance the program similar to the size,
scope, and complexity of this TO.

d. Possess a minimum of five years of experience with broad DoD financial management
reporting systems.

H.3.2 SENIOR PROJECT ENGINEER

The contractor shall identify a Senior Project Engineer Key Personnel to serve as a project lead
and engineer and be responsible for providing oversight and guidance to a variety of major
engineering tasks and projects under the TO, including systems EDIS tasks and projects. The
Senior Project Engineer shall serve as an interface and POC with the DoD TPOC and other
Government representatives at the technical and project level. The Senior Project Engineer shall
support major project operations by developing management procedures and controls, planning
and directing project execution, and monitoring and reporting progress. The Senior Project
Engineer shall manage acquisition and employment of the major project resources. The Senior
Project Engineer shall manage and control financial, technical, and administrative aspects of the
major projects with respect to contract requirements at the project level.

It is required that the Senior Project Engineer has the following qualifications:

a. Possess a minimum of ten years’ recent Federal Government project management
experience, specializing in the planning and management of multiple projects in systems
engineering, development, assessments, integration, and sustainment.

b. Possess three years of experience with DoD policies pertaining to program management
and fiscal planning.

c. Possess an active TS clearance and be SCl-eligible at the time of proposal submission.
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It is desired that the Senior Project Engineer has the following qualifications:

a. Possess a master’s degree from an accredited institution in one or more of the following
disciplines: engineering, computer science, information systems, electrical engineering,
mechanical engineering, or related project management field.

b. Possess an active PMI Project Management Professional certification, FAC P/PM, or
DAWIA Program Management certification.

H.3.3 TECHNOLOGY INTEGRATION LIAISON

The contractor shall identify a Technology Integration Liaison Key Personnel who supports the
Government’s long-term strategic direction for the development and integration of SA
technologies and solutions under the MACRO TO. The Technology Integration Liaison shall
lead high-impact initiatives to identify and incorporate new or evolving SA technologies from
OGA s or the industry; craft strategy for the Government’s review; and facilitate internal and
external communication and outreach efforts. The Technology Integration Liaison shall find
innovative ways to evolve and improve ETAK-related technologies and capabilities; assist in
performing mission analyses of operational requirements; assist in reviewing and developing
system concepts; and perform technological trade-off study assessments of concepts being
considered by the Government. It is required that the Technology Integration Liaison work
closely with the DoD TPOC and other Government representatives to ensure effective and
efficient communication and coordination with the managing DoD offices. The Technology
Integration Liaison shall be required to occasionally travel to CONUS and OCONUS locations.

It is required that the Technology Integration Liaison has the following qualifications:

a. Possess a minimum of ten years’ recent experience providing systems engineering work,
including knowledge of and experience with complex engineering concepts and delivery.

b. Possess a minimum of five years of experience providing system engineering support to
DoD organizations.

c. Possess a minimum of five years of experience leading an engineering team in
conceiving, planning, and conducting analysis and execution planning for complex
technological problems.

d. Possess experience leading strategic outreach efforts to OGAs, programs, and resources
that can enhance the program relevant to the complexity of this TO.

e. Possess an active TS clearance and be SCl-eligible at the time of proposal submission.
It is desired that the Technology Integration Liaison has the following qualifications:

a. Possess a minimum of five years’ experience providing rapid prototyping or
development.

Possess a minimum of five years’ experience performing Test and Evaluation activities.

c. Possess experience integrating SA technologies and capabilities relevant to the scope of
the TO.

H.3.4 KEY PERSONNEL SUBSTITUTION

The contractor shall not replace any personnel designated as Key Personnel without the written
concurrence of the FEDSIM CO. Prior to utilizing other than the Key Personnel specified in its
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proposal in response to the TOR, the contractor shall notify the FEDSIM CO and FEDSIM COR.

This notification shall be no later than ten calendar days in advance of any proposed substitution
and shall include justification (including resume(s) and labor category of proposed
substitution(s)) in sufficient detail to permit evaluation of the impact on TO performance.

Substitute Key Personnel qualifications shall be equal to, or greater than, those of the Key
Personnel substituted. If the FEDSIM CO and the FEDSIM COR determine that a proposed
substitute Key Personnel is unacceptable, or that the reduction of effort would be so substantial
as to impair the successful performance of the work under the TO, the contractor may be subject
to default action as prescribed by FAR 52.249-6 Termination.

H.4 GOVERNMENT-FURNISHED PROPERTY (GFP)

The contractor shall mostly perform off-site at the contractor’s locations as necessary while TS
classified work must occur at Government locations. GFP includes desks, chairs, personal
computers, telephones, building badges (i.e., CACs) to enter Government facilities, and basic
access to printers, fax machines, scanners, and copy machines as well as relevant COTS, GOTS,
and other developmental hardware and software in the Government’s possession. Government-
1ssued computers or network access will be provided to contractor personnel as required.
Contractor personnel that do not provide support from Government spaces may not be provided
with a Government-issued computer or network access. The telephone and network access will
be For Official Use Only (FOUO) and will be subject to communication management monitoring
and security monitoring in accordance with Army Regulation (AR) 380-40 and 380-53,
respectively. OCONUS GFP may be limited due to space and equipment issues.

The contractor shall safeguard and secure all GFP in accordance with FAR 52.245-1, DFARS
252.245-7003, and DoD governing policies and procedures. All GFP including Information
Technology (IT) equipment, software, communication devices, telephones, access cards, office
furniture, and supplies shall be returned to the respective Government lead upon the departure of
each responsible contractor employee or at the end of the TO, whichever date comes earlier. Use
of all GFP for other than Government work is strictly prohibited.

H.5 GOVERNMENT-FURNISHED INFORMATION (GFI)

The Government will provide all information necessary for completion of the requirements after
TOA. Use of all GFI for other than Government work is strictly prohibited.

Contractor personnel supporting this TO may require access to SCI, SAP, Alternate
Compensatory Control Measure (ACCM), North Atlantic Treaty Organization (NATO), Foreign
Government Information (FGI), and/or intelligence information in the performance of their
efforts under this TO. These accesses will be granted on a need-to-know basis, based on the
specific requirements, in coordination with the Government.

The contractor shall comply with the following minimum requirements and standard references:

Reference Title
MIL-HDBK-4704 Designing and Developing Maintainable Products and Systems
MIL-HDBK-29612 Guidance for Acquisition of Training Data Products Parts 1-5
MIL-PRF-29612 Training Data Products
MIL-STD-961 Defense and Program-Unique Specifications Format and Content
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Reference Title
MIL- T- 81821 Tl'algel's, Mamtenance, Equipment and Services, General
Specifications
MIL- STD- 31000 Standard Practice for Technical Data Packages
MIL-HDBK-288B Review and Acceptance of Engineering Drawing Packages
0OD5228-22M Industrla.l Security Manual for Safeguarding Classified
Information

MIL-HDBK-502 Acquisition Logistics

Department Of Defense Handbook: Human Engineering
MIL-HDBK-46855A Program Process and Procedures (17 May 1999) [Supersedes
DoD-Hdbk-763] [S/S By Mil-Std-46855a]

Security Technical
Implementation Guides | https://public.cyber.mil/stigs/
(STIGs)

H.6 TECHNICAL DIRECTION LETTER(S)

Technical directions in the form of a TDL are means of written communication between the
Government and the contractor to answer technical questions, provide technical clarification, and
give technical direction regarding the content of the PWS (see Section C). The Government will
notify the contractor of the need to issue an approved TDL to the contractor and a resulting TO
funding modification, when required. The TDL will provide specific information related to the
tasks contained within the scope of the TO, and TDLs will be provided to the contractor in
writing.

Each TDL will identify what tasks under Section C apply and provide instructions for each task
to the contractor. Each TDL issued hereunder is subject to the terms and conditions of this TO;
and, in no event shall technical directions constitute an assignment of new work or changes of
such nature as to justify any adjustments to the fee, estimated costs, or delivery terms under the
TO. In the event of a conflict between a TDL and this TO or the OASIS contract, the TO and the
OASIS master contract shall control.

When, in the opinion of the contractor, a technical direction calls for effort outside the contract
PWS or available funding, the contractor shall notify the FEDSIM CO and FEDSIM COR
thereof in writing within three workdays of having received the technical direction in question.
The contractor shall undertake no performance to comply with the technical direction until the
matter has been resolved by the FEDSIM CO through formal contract modification or other
appropriate action as determined by the FEDSIM CO.

H.7 SECURITY REQUIREMENTS

The contractor shall comply with all applicable security requirements, directives, instructions,
and SOPs. The contractor shall follow all security policies, procedures, and requirements
stipulated in the National Industrial Security Program (NISP), NISP Operating Manual
(NISPOM), and any supplements thereto, including applicable FAR and DFARS
guidelines/requirements.

Task Order Request 47QFCA20F0022 P00003



SECTION H — SPECIAL CONTRACT REQUIREMENTS

All classified systems and personnel security must be in accordance with the NISPOM.
Contractor personnel performing IT-sensitive duties are subject to investigative and assignment
requirements in accordance with 1A, personnel security, and other affiliated regulations.
Additional OPSEC requirements to the NISPOM are in effect, and the Government will provide
its OPSEC Plan to the contractor. The contractor shall develop an OPSEC SOP Plan (Section F,
Deliverable 41) within 90 calendar days of TOA, to be reviewed and approved by the DoD
TPOC/OPSEC officer, per DoD regulations. This OPSEC SOP Plan shall include the
Government’s critical information, why it needs to be protected, where it is located, who is
responsible for it, and how to protect it. The contractor shall implement its OPSEC SOP Plan
upon approval by the Government. In addition, the contractor shall identify an individual who
will be an OPSEC Coordinator. The contractor shall ensure this individual becomes OPSEC
Level 11 certified per DoD reference.

The contractor shall also require access to all applicable program/project Security Classification
Guides (SCG), the IT Enterprise (ITE), the NSANet, the SIPRNet, and the NIPRNet as
applicable to the systems being supported.

In general, all necessary facility and employee security clearances shall be at the expense of the
contractor. The contractor shall comply with all security requirements.

H.7.1 INFORMATION ASSURANCE

The contractor may have access to sensitive (including privileged and confidential) data,
information, and materials of the U.S. Government. These printed and electronic documents are
for internal use only and remain the sole property of the U.S. Government. Some of these
materials are protected by the Privacy Act of 1974 (AMENDED) and Title 38. Unauthorized
disclosure of Privacy Act or Title 38 covered materials is a criminal offense.

Work on this TO may require that contractor personnel have access to privacy and other
sensitive information. Contractor personnel shall adhere to the Privacy Act, Title 5 of the U.S.C.,
Section 552a and applicable agency rules and regulations.

Contractor personnel shall not divulge or release privacy data or information developed or
obtained in the performance of this TO, until made public or specifically authorized by the
Government. The contractor shall not use, disclose, or reproduce third-party companies’
proprietary data, other than as authorized and required in performance of this TO.

The contractor shall have access to classified information worldwide and is authorized to use the
Defense Technical Information Center (DTIC) and the Defense Courier Service (DCS) as
applicable. No contractor generated Communications Security (COMSEC) or GFI may be
provided to DTIC. The contractor shall require access to Secret, TS, COMSEC, DTIC, SClI,
Non-SCI, NATO, and FOUOQ information.

The contractor shall comply with FAR 52.204-2, Security Requirements. This clause involves
access to information classified confidential, Secret, or TS and requires contractors to comply
with the Security Agreement (DoD (DD) Form 441), including the NISPOM (DoD 5220.22-M),
and any revisions to DoD 5220.22-M, notice of which has been furnished to the contractor.
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H.7.2 SECURITY CLEARANCES

All contractor personnel (including subcontractors, if proposed) under this TO are required to
have the appropriate level of personnel security clearance before performing any work under this
TO. Some contractor personnel under applicable Section C task areas to include, but not limited
to, Section C Task 2 and Task 4 are required to have an active TS clearance with SCI eligibility
before performing any work under this TO.

Some positions and functional roles may not require a security clearance (primarily in support of
Task 1), and others may only require a Secret or TS clearance. On a limited case-by-case basis,
exceptions to personnel security clearances may temporarily be granted in writing. The
contractor shall communicate all exception requests to the FEDSIM COR and a final decision
will be made by the FEDSIM CO.

Contractor personnel that require a security clearance shall have undergone an SSBI or a SSBI
Periodic Review (SSBI-PR) within the last six years that was favorably adjudicated. If the SSBI-
PR is overdue as a result of Government delays in processing background investigations, then
the contractor personnel will continue to be eligible for access to classified information if the
current eligibility is indicated in Joint Personnel Adjudication System (JPAS). The exception to
the preceding sentence is if the Government is aware of relevant derogatory information related
to an individual’s continued eligibility for access, then the contractor personnel may be denied
access. All contractor personnel shall be formally nominated by their company’s security office
to be indoctrinated into SCI programs.

The contractor shall ensure that all security, misconduct, or performance-related incidents are
reported to the FEDSIM COR and the contractor’s Facility Security Officer (FSO) immediately
upon discovery of the incident. Once reported to the FEDSIM COR and the FSO and within
seven working days of the incident, the contractor’s FSO shall report the incident in JPAS.
Incidents that are not reported in the time frame and manner prescribed above may result in the
incident along with the contractor’s FSO being reported to the Defense Security Service (DSS)
as a security violation and/or TO performance failure.

H.7.3 FACILITY CLEARANCE LEVEL (FCL)

Work covered under this TO does not include the acquisition of land or the erection of
permanent facilities. The contractor shall adhere to and comply with the security guidelines and
requirements outlined in the Department of Defense (DD) Form 254 (Section J, Attachment X)
and DD Form 254 Addendum (Section J, Attachment Y, which require the contractor to
possess a TS FCL. The contractor shall follow instructions for public release requirements and
disclosure policy references in the DD Form 254 Contract Security Classification Specification
Block 12 as well as additional security guidance and requirements in Blocks 13 and 14.

H.8 INTERNATIONAL TRAFFIC IN ARMS REGULATIONS (ITAR)

The contractor and/or its subcontractors may be required to generate, or need access to, export-
controlled items. It is the responsibility of the contractor, as the exporter, to obtain the
appropriate export license or exemption(s). The contractor shall comply with all U.S. laws,
policies, and regulations applicable to the exchange of information with foreign nationals and
foreign countries, including, but not limited to the ITAR, the Export Administration Regulations
(EAR), and policies of the requiring activity’s foreign disclosure office, in accomplishing the
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requirements. The contractor shall refer to DFARS Clause 252.225-7048, Export-Controlled
Items (June 2013) for compliance.

H.9 DEFENSE BASE ACT (DBA) INSURANCE

Pursuant to FAR 28.305, DBA insurance coverage provides workers’ compensation benefits
(e.g., medical, disability, death) in the event of a work-related injury or illness outside the U.S.

The Government requires that employees hired by contractors and subcontractors who work
internationally be protected by the DBA coverage, regardless of their assignment and/or location
unless a waiver has been obtained by the U.S. Department of Labor (DoL).

DBA insurance shall be charged in accordance with the contractor’s Cost Accounting Standards
(CAS) Disclosure Statement (D/S) and adequate cost accounting system, and shall be furnished
to the FEDSIM CO and COR within 30 days of award of the TO. The contractor shall submit
RIP(s) prior to incurring the costs. If required and approved by the FEDSIM CO, additional
DBA riders may be charged as a direct cost to the Government.

H.10 STATUS OF FORCES AGREEMENTS (SOFA)

A SOFA defines the legal status of DoD personnel, activities, and property in the territory of
another nation and set forth rights and responsibilities between the U.S. and the host government.

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the
SOFAs negotiated and implemented by the DoS and DoD. The contractor shall coordinate with
the Government to satisfy all requirements mandated by the governing regulations for the
specified country or theater. The contractor shall be responsible for determining what
requirements are applicable. The withdrawal of IC or TR status, or the withdrawal of or failure to
provide any of the privileges associated therewith by the U.S., shall not constitute grounds for
excusable delay by the contractor in the performance of this TO and will not justify or excuse the
contractor defaulting in the performance of this TO. Furthermore, withdrawal of SOFA status for
any reason shall not serve as a basis for the contractor filing any claims against the U.S.

There is one SOFA for NATO nations, and the terms of that SOFA apply to all NATO allies and
most Partnership for Peace nations. In Germany, the NATO SOFA has been supplemented by an
additional international agreement, called the Supplementary Agreement, signed by Germany
and six “sending states” (U.S., United Kingdom (UK), Canada, France, Belgium, and the
Netherlands). The Supplementary Agreement further defines the rights and responsibilities of the
sending and the receiving states. In Italy, the U.S. and Italy have signed the bilateral “Shell
Agreement” of 1995, which serves to define the rights and responsibilities of the sending and the
receiving states (the U.S. and Italy). Outside of NATO, the U.S. has entered into “stationing
agreements” with the host country anywhere U.S. Forces are stationed.

The contractor shall coordinate with the FEDSIM COR and CO and DoD TPOC to ensure
appropriate approval for all contractor personnel prior to the personnel’s arrival in the country.
The contractor shall develop SOPs that, at a minimum, details the approval process, roles and
responsibilities of contractor and Government personnel, and how the contractor shall manage
arrivals and departures of personnel for the entire performance period of the TO. This SOP shall
be submitted to the Government as a part of the contractor’s PMP (Section F, Deliverable 05).
The contractor shall operate in accordance with the most recent Government-approved version of
the SOP/PMP.
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The contractor shall notify the FEDSIM COR and CO and DOD TPOC, within 24 hours, when
an individual’s status under SOFA must be and/or will be terminated for any reason. This
includes all subcontractor or consultant personnel supporting the contractor.

The contractor is responsible for ensuring it understands the applicable procedures, regulations,
etc. applicable to each place of performance under this TO. The Government will not reimburse
the contractor for any costs associated with failing to follow applicable procedures, regulations,
and laws that apply to obtaining visas, permits, legal status, and other documents.

The countries with their respective regulations specified below may not be an indication that the
Government currently has the needs for those particular locations.

H.10.1 GERMANY

The DoD Contractor Personnel Office (DOCPER) is responsible for implementing the
Agreements of March 27, 1998, and the Agreements of June 29, 2001, signed by the U.S.
Embassy and German Foreign Ministry, establishing bilateral implementation of Articles 72 and
73 of the Supplementary Agreement to the NATO SOFA. These two Articles govern the use in
Germany of DoD contractor employees as Technical Experts (TEs), Troop Care (TC) providers,
and Analytical Support (AS) contractor personnel. Because this TO proposes to employ TE and
AS personnel in Germany, the TO itself and the applications of individuals seeking TE/TC/AS
status under the TO are required to be submitted through DOCPER for approval before
performance under the TO can commence in Germany.

The contractor shall comply with Army in Europe (AE) Regulation 715-9 (Contractor Personnel
in Germany — Technical Expert, TC, and AS Personnel); AE Regulation 600-700 (Identification
Cards and Individual Logistics Support); and with all guidance provided by the Government,
including, but not limited to, DOCPER.

DOCPER is responsible for receiving, evaluating, and approving contractor employment
applications before providing those applications to the German government for final approval.
Contractor personnel who receive a TE Status Accreditation (TESA) or AS Status Accreditation
(ASSA) will be permitted to work in Germany under the terms and conditions of the SOFA and
applicable AE regulations. The contractor shall not employ personnel without TESA or ASSA
under this TO in Germany unless the request has been coordinated with the DOD TPOC and
FEDSIM COR and approved by the FEDSIM CO. The contractor shall ensure that all personnel,
including subcontractors and teaming partners, are legally able to work in Germany. The
Government will not become a party to any contractor residence or tax issues. Contractor
personnel who have approved status under either Article 72 or 73 of the Supplementary
Agreement to the NATO SOFA will be eligible for Individual Logistic Support (ILS) in
accordance with AE Regulation 600-700.

H.10.2 ITALY

The U.S. Sending State Office (USSSO) for Italy is the DoD diplomatic-legal office responsible
for supervising the administration of the NATO SOFA in Italy. While the USSSO performs as
the legal advisor to the U.S. Defense Attaché (DATT), the Office of Defense Cooperation, and
the U.S. Embassy country team, the USSSO is primarily the legal representative in Italy for
DOD. The USSSO also coordinates and advocates U.S. Forces’ positions on numerous SOFA
and non-SOFA issues to the Italian Government and its military, the U.S. Ambassador to Italy,
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and the Ambassador’s country team. DOCPER is responsible for processing all contractor
requests for TR status on behalf of the USSSO.

The contractor shall comply with AE Regulation 550-32 (Tri-Component Directive for Italy on
Personal Property, Rationed Goods, Motor Vehicles and Drivers’ Licenses, Civilian Component
and TR Status) and with all guidance provided by the Government, including, but not limited to,
DOCPER and USSSO. All contractor personnel (and eligible dependents) with a place of
performance in Italy are required to obtain a visa issued by an Italian Consulate prior to entering
Italy; there are no exceptions.

Contractor personnel who receive TR status will be permitted to work in Italy under the terms
and conditions of the SOFA and applicable AE regulations. The contractor shall not employ
personnel without approved TR status under this TO in Italy unless the request has been
coordinated with the DOD TPOC and FEDSIM COR and approved by the FEDSIM CO. The
contractor shall ensure that all personnel, including subcontractors, are legally able to work in
Italy. The Government will not become a party to any contractor residence or tax issues.

H.10.3 KOREA

IC and TR status shall be governed by the U.S.-ROK SOFA as implemented by U.S. Forces
Korea (USFK) Regulation 700-19 (Section J, Attachment Z). Additional information can be
found on the U.S. Forces Korea homepage https://www.usfk.mil/About/SOFA/. In addition, the
contractor shall also adhere to guidance provided in the Korea SOFA Guide.

TO personnel may be classified as members of the “civilian component” under Article I-(b) of
the SOFA between Korea and the U.S. This classification may be available, upon application, to
all of the contractor personnel who are U.S. citizens, who do not ordinarily reside in Korea, and
whose presence in Korea is necessary for the execution of this TO. This classification may entitle
the employee to enter Korea, pursuant to invitational orders, under Article 1X of the SOFA.
Contractor personnel classified as members of the “civilian component” under this Section shall
be subject to all U.S. Forces regulations and directives, which pertain to the “civilian
component” in Korea. The following privileges may be extended in accordance with current U.S.
DoD directives, Military Base Interservice Support Agreements, and the SOFA.

a. Entry into and exit from Korea as “exempt personnel.”

Duty-free import-export into and from Korea.

U.S. Customs exemptions under U.S. Forces Japan (USFJ) Public Law (PL) 4-3.
U.S. Customs exemptions under the Tariff Act of 1930.

Army Air Force Exchange Service (AAFES), exchange service station, theater, and
commissary, subject to Merchandise Control Directives to be administered through the
Office of Information.

. Laundry and dry cleaning.
g. Military banking facilities.
h. Transient billeting facilities on a space available basis, not to exceed three days and three
nights.
i.  Open mess (club) membership, as determined by each respective club.

J. Casualty assistance (mortuary services) on a reimbursable basis, as specified in AFI 34-
501.
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k. Routine medical care to be provided on a reimbursable basis, in accordance with AFI 41-

115.

Dental care is limited to relief of emergencies on a reimbursable basis.

m. Employment, emergency leave, and home leave-type travel and transportation for
principal U.S. civilian employees and their families will be provided on a reimbursable
basis, insofar as such travel and transportation entitlements do not exceed those
authorized members of the U.S. civilian component. The contractor shall not be allowed
space available travel privileges aboard Air Mobility Command contract or military
aircraft as provided military personnel unless such person travels in a retired military
status.

n. DoD Dependent Schools (DODDS) Elementary and Secondary Education facilities on a

space available, tuition-paying basis.

Postal support, as authorized by DoD 4525-8AF Sup 1.

Local recreation services, on a space available basis.

Armed Forces Recreation Center, on a space available basis.

Privately Owned Vehicle (POV) operator’s license.

Registration of POV.

Purchase of petroleum and oil products.

-+ v S 0T O

Whenever the word “reimbursable” is used in the aforementioned logistic support/privileges, it
means that the contractor shall pay the U.S. Government for the services rendered and/or
supplies utilized.

H.10.4 JAPAN

The contractor shall adhere to guidance provided in the Contractor Personnel Performing in
Japan (Section J, Attachment AA).

H.11 DEPLOYMENT REQUIREMENTS

H.111 SYNCHRONIZED PRE-DEPLOYMENT AND OPERATIONAL TRACKER
(SPOT)

The SPOT system is used to generate LOAs which define specific Government services and
support all contractor personnel are authorized to receive in a deployment area (Section J,
Attachment J). The contractor shall process LOAs in SPOT for all contractor personnel
deploying under the TO and the additional documentation required with each LOA. The
contractor shall fully execute all SPOT requirements. The FEDSIM COR is authorized to
approve LOAs in SPOT on behalf of the FEDSIM CO.

H.112 PRE-DEPLOYMENT PROCESSING

Contractor personnel being deployed to Hazardous Duty/Combat Zones (HD/CZs) shall report to
the Government-designated CRC for pre-deployment processing. The CRC validates readiness
and conducts deployment processing en route to the HD/CZ duty station. Deploying contractor
personnel shall complete all pre-reporting requirements so they can deploy immediately upon
completion of CRC processing. Pre-reporting requirements include, but are not limited to:
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Medical readiness.
Theater-Specific Individual Readiness Training (TSIRT) certifications.
Current Individual Readiness File (IRF) records needed for identification and processing.

Valid passports and visas (for the longest period possible to mitigate a mid-tour break in
service).

e. Any other preparation to prevent rejection by the CRC.

o0 o

Contractor personnel determined by the CRC to be non-deployable will be referred back to the
contractor for disposition. If contractor personnel are determined to be non-deployable, the
contractor shall be held liable for all training, travel, etc. costs incurred. Exceptions may apply,
and the contractor shall submit all exception requests in writing to the FEDSIM CO and
FEDSIM COR. The request shall include, at a minimum, an itemized list of the costs incurred
and a rationale for the exception request. Final decisions will be made by the FEDSIM CO and
FEDSIM COR. Upon completion of the contractor’s tour, contractor personnel shall redeploy
and out-process through the CRC. The FEDSIM CO and COR as well as the DOD TPOC must
approve in writing any deployments prior to the deployment.

H.11.3 PASSPORTS, VISAS, ANDCUSTOMS

The contractor shall be responsible for obtaining all passports, visas, or other documents
necessary to enter and/or exit any area(s) identified by the FEDSIM COR for contractor
personnel. The Government will reimburse the contractor for visa costs; however, the
Government will not reimburse the contractor for any costs associated with obtaining passports.

All contractor personnel shall be subject to the customs processing procedures, laws, agreements,
and duties of the country to which they are deploying and the procedures, laws, and duties of the
U.S. upon reentry.

The contractor shall register all personnel with the appropriate U.S. Embassy or Consulate where
possible.

H114 CONTRACTOR COMPLIANCE

The contractor shall ensure that all contractor personnel comply with all guidance, instructions,
and general orders applicable to U.S. Armed Forces and DoD civilians and issued by the Theater
Commander or his/her representative. This shall include any and all guidance and instructions
issued based upon the need to ensure mission accomplishment, Force Protection (FP), and safety.

The contractor shall comply, and shall ensure that all deployed personnel comply, with pertinent
service and DoD directives, policies, and procedures. The contractor shall ensure compliance
with all Federal statutes, judicial interpretations, and international agreements (e.g., SOFAs, Host
Nation Support Agreements, etc.) applicable to U.S. Armed Forces or U.S. citizens in the area of
operations. The FEDSIM CO will resolve disputes. Host Nation laws and existing SOFAs may
take precedence over TO requirements.

a. The contractor shall take actions to ensure the professional conduct of its personnel.

b. The contractor shall promptly resolve, to the satisfaction of the FEDSIM CO, all
contractor personnel performance and conduct problems identified by the FEDSIM CO
or FEDSIM COR.
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c. The FEDSIM CO may require the contractor, at the contractor’s expense, to remove or
replace any individual failing to adhere to instructions and general orders issued by the
Theater Commander or his/her designated representative.

H.115 SPECIAL LEGAL CONSIDERATIONS

Public Law 106-523. Military Extraterritorial Jurisdiction Act of 2000: Amended Title 18,
U.S.C., to establish Federal Jurisdiction over certain criminal offenses committed outside the
U.S. by persons employed by or accompanying the Armed Forces, or by members of the Armed
Forces who are released or separated from active duty prior to being identified and prosecuted
for the commission of such offenses, and for other purposes.

Applicability: This Act applies to anyone who engages in conduct outside the U.S. that would
constitute an offense punishable by imprisonment for more than one year, the same as if the
offense had been committed within the jurisdiction of the U.S. The person must be employed by
or accompanying the Armed Forces outside the U.S.

H.11.6 ACCOUNTING FORPERSONNEL

As required by the FEDSIM CO or FEDSIM COR and based on instructions of the Theater
Commander, the contractor shall report its personnel, including subcontractors, entering and/or
leaving the area of operations by name, citizenship, location, Social Security Number (SSN), or
other official identity document number (Section F, Deliverable 11).

H.11.7 THEATER RISK ASSESSMENT AND MITIGATION

If a contractor individual departs an area of operations without contractor permission, the
contractor shall ensure continued performance in accordance with the terms and conditions of the
TO. If the contractor replaces an individual who departs without permission, the replacement is
at contractor expense and must be in place within two weeks or as instructed by the FEDSIM
Co.

For badging and access purposes, the contractor shall provide the FEDSIM COR a Personnel
Roster (Section F, Deliverable 42) (this includes subcontractors and/or local vendors being used
in the area of operations) with all required identification and documentation information.

The contractor shall brief its employees regarding the potential danger, stress, physical
hardships, and field living conditions.

The contractor shall require all its employees to acknowledge in writing that they understand the
danger, stress, physical hardships, and field living conditions that are possible if the employee
deploys in support of military operations.

H.11.8 FORCE PROTECTION (FP)

While performing duties in accordance with the terms and conditions of the contract, the
Service/Agency (e.g., Army, Navy, Air Force, Marine, and Defense Logistics Agency (DLA))
will provide FP to contractor employees commensurate with that given to Service/Agency
civilians in the operations area. Contractor employees shall be made aware of FP provided by the
Government and NOT take any actions that would put themselves in harm’s way beyond what is
reasonable and expected from the conditions offered by the services.
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H.11.9 LIVING UNDER FIELDCONDITIONS

The Government may provide to deployed contractor employees the equivalent field living
conditions, subsistence, emergency medical and dental care, sanitary facilities, mail delivery,
laundry service, morale, welfare, and recreation services, and other available support afforded to
Government civilians and military personnel in the same theater of operations.

H.11.10 HEALTH AND LIFEINSURANCE

The contractor shall ensure that health and life insurance benefits provided to its deploying
personnel are in effect in the theater of operations and allow traveling in military vehicles.
Insurance is available under the DBA administered by the DoL

H.11.11 NEXT OF KINNOTIFICATION

Before deployment, the contractor shall ensure that each contractor employee completes a DD
Form 93 (Section J, Attachment AB), Record of Emergency Data Card, and returns the
completed form to the designated Government official. The contractor shall be responsible for
establishing a line of communication to notify and inform its employees’ families of the status of
the employee while he/she is deployed. The Government is responsible for ensuring that the
contractor is notified of its employees’ status at the earliest possible time without compromising
national security. The Government reserves the right to notify families of contractor employees’
status only when it is in the best interest of the Government.

H.11.12 RETURNPROCEDURES

Upon notification of return, the DoD TPOC may authorize and the FEDSIM COR may approve
contractor employee travel from the theater of operations to the designated individual
deployment site. The contractor shall ensure that all GFP provided to contractor personnel,
including subcontractors and teaming partners, is returned to Government control upon
completion of the deployment. The contractor shall provide the DoD TPOC with documentation,
annotated by the receiving Government official, of all equipment returns. The contractor shall be
liable for any GFP not returned to the Government.

H.11.13 POST HARDSHIP DIFFERENTIAL AND DANGER PAY

Post Hardship Differential (hereafter referred to as hardship) and Danger pay are allowances that
provide additional compensation above basic compensation in a foreign area as determined by
the DoS where civil insurrection, civil war, terrorism, or wartime conditions threaten physical
harm or imminent danger to the health or well-being of the employee. The contractor shall be
reimbursed for payments made to its employees for hardship and danger pay, not to exceed that
paid U.S. Government civilian employees, in accordance with the provisions of the DSSR
Chapter 500 — Post Hardship Differential, Chapter 650 - Danger Pay Allowance, and Section 920
- Post Classification and Payment Tables, as may be amended. Compensation shall be only
applicable to the first 40 hours of effort performed per week. Hardship and danger pay may be
charged as either a direct or indirect cost consistent with the contractor’s CAS D/S and cost
accounting system. Hardship and danger pay shall not be used as a cost basis for fee.
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H.12 TRAINING AND PERMITS

The contractor shall provide personnel with the appropriate certifications and/or training to
perform the functional role assigned. The Government is not responsible for providing funding
or training for contractor personnel to obtain a certification and/or to take training that would
otherwise be required in advance of employment to perform that functional role. Exceptions to
certification and training requests may be considered when the required knowledge to perform
the role advances beyond the current operational or technical environment or if the certification
and training is not available to the general public. The contractor shall submit all exception
requests to the FEDSIM COR and DoD TPOC for review and approval.

H121 REQUIRED TRAINING

The following is a list of the required TO training for all contractor personnel including
subcontractors and teaming partners. This is not an exhaustive list and is subject to change. The
requirements below for taking training within 30 calendar days of the individual’s start date are
waived if the contractor can provide a certificate or other evidence to the FEDSIM COR that the
individual has completed the training within the last 12 months. At a minimum and as applicable,
all contractor personnel shall complete the following:

a. OPSEC Level 1 Training: Per AR 530-1, Operations Security, all contractor personnel
shall complete Level | OPSEC Awareness training within 30 calendar days of the
individual’s TO start date and annually thereafter.

b. Antiterrorism (AT) Level | Awareness Training: All contractor personnel requiring
access to U.S. installations, facilities, and controlled access areas shall complete AT
Level | Awareness Training within 30 calendar days of the individual’s TO start date and
annually thereafter.

c. IWATCH Training: The contractor shall brief all personnel on the local iWATCH
program (training standards will be provided by the requiring activity AT Officer). This
locally developed training shall be used to inform contractor personnel of the types of
behavior to watch for and to instruct contractor personnel to report any suspicious
activity to the Government. This training shall be completed within 30 calendar days of
the individual’s TO start date.

d. 1A Training: All contractor personnel requiring access to U.S. Government information
systems shall complete the DoD IA Cyber Awareness Training within 30 calendar days
of the individual’s TO start date and annually thereafter.

e. 1A/IT certification. Per DoD 8570.01-M , DFARS 252.239.700,1 and AR 25-2, the
contractor employees supporting IA/IT functions shall be appropriately certified upon
contract award. The baseline certification as stipulated in DoD 8570.01-M shall be
completed upon contract award.

H.13 ORGANIZATIONAL CONFLICT OF INTEREST AND NON-DISCLOSURE
REQUIREMENTS

H.13.1 ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

If a contractor has performed, is currently performing work, or anticipates performing work that
creates or represents an actual or potential OCI, the contractor shall immediately disclose this

Task Order Request 47QFCA20F0022 PO0003



SECTION H — SPECIAL CONTRACT REQUIREMENTS

actual or potential OCI to the FEDSIM CO in accordance with FAR Subpart 9.5. The nature of
the OCI may involve the prime contractor, subcontractors of any tier, or teaming partners.

H.13.2 OCI MITIGATION PLAN

Due to the work under this TO and contractor support provided for the TAK (or ETAK) SA
technologies and capabilities, contractors, subcontractors of any tier, or teaming partners may be
exposed to OCI. Accordingly, during execution of the TO, the contractor, subcontractors of any
tier, and any teaming partners are required to submit updates to the OCI Mitigation Plan from
proposal submission as part of the draft PMP contract deliverable (Section F, Deliverable 43)
that addresses the contractor’s approach to active OCI management, avoidance, and
neutralization throughout the course of performance provided for this TO. The intent of the OCI
Mitigation Plan is to ensure that active management of OCI minimization techniques are utilized
in order to reduce the contractor’s risk of preclusion from future work. The contractor shall
disclose the following information to the FEDSIM CO, in its updated OCI Mitigation Plan:

a. If a contractor has performed, is currently performing work, or anticipates performing
work during the life of the TO that creates or represents an actual or potential OCI.

b. Prime and subcontractor offerors that perform new System Engineering and Technical
Assistance (SETA) work supporting TAK (or ETAK) SA technologies and capabilities or
stakeholders shall explain in their OCI Mitigation Plans if and how the work impacts the
MACRO TO; and, indicate if SETA employees have been firewalled, or describe other
methods that were implemented to ensure potential or actual OCls were mitigated,
neutralized, avoided, or resolved.

c. Inaddition to the OCI Mitigation Plan, the FEDSIM CO may require further information
from the contractor. The FEDSIM CO will use all information submitted by the
contractor, and any other relevant information known to GSA, to determine whether the
OCI Mitigation Plan adequately avoids, neutralizes, mitigates, or resolves the actual or
potential OCI.

H.13.3 NON-DISCLOSURE REQUIREMENTS

If the contractor acts on behalf of, or provides advice with respect to any phase of an agency
procurement, as defined in FAR 3.104-4, then the contractor shall execute and submit a
Corporate Non-Disclosure Agreement (NDA) Form and Addendum (Section J, Attachment L)
and ensure that all its personnel (including subcontractors, teaming partners, and consultants)
who will be personally and substantially involved in the performance of the TO:

a. Areinstructed in the FAR 3.104 requirements for disclosure, protection, and marking of
contractor bid or proposal information, or source selection information.

b. Are instructed in FAR Part 9 for third-party disclosures when acting in an advisory
capacity.

All proposed replacement contractor personnel shall also be instructed in the requirements of
FAR 3.104. Any information provided by contractors in the performance of this TO or obtained
from the Government is only to be used in the performance of the TO. The contractor shall put in
place appropriate procedures for the protection of such information and shall be liable to the
Government for any misuse or unauthorized disclosure of such information by its personnel, as
defined above.
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H.14 ADEQUATE COST ACCOUNTING SYSTEM

The adequacy of the contractor’s accounting system and its associated internal control system, as
well as contractor compliance with the CAS, affect the quality and validity of the contractor data
upon which the Government must rely for its management oversight of the contractor and
contract performance. The contractor’s cost accounting system shall be adequate during the
entire PoP and shall permit timely development of all necessary cost data in the form required by
the contract.

H.15 APPROVED PURCHASING SYSTEM

The objective of a contractor purchasing system assessment is to confirm it is a Government-
approved purchasing system and evaluate the efficiency and effectiveness with which the
contractor spends Government funds and complies with Government policy with subcontracting.
A Government-audited and approved purchasing system (e.g., approved by DCAA or Defense
Contract Management Agency (DCMA)) is required for the entire PoP.

When reviews are conducted of the purchasing system during the performance of the TO, the
contractor shall provide the results of the review to the FEDSIM CO within ten workdays from
the date the results are known to the contractor.

H.16 TRAVEL

H.16.1 TRAVEL REGULATIONS

Contractor costs for travel will be reimbursed at the limits identified in Section H.16.3 and as set
in the following regulations (see FAR 31.205-46):

a. FTR - prescribed by the GSA, for travel in the contiguous U.S.

b. JTR, Volume 2, DoD Civilian Personnel, Appendix A - prescribed by the DoD, for travel
in AK, HI, and outlying areas of the U.S.

c. DSSR (Government Civilians, Foreign Areas), Section 925, “Maximum Travel Per Diem
Allowances for Foreign Areas” - prescribed by the DoS, for travel in areas not covered in
the FTR or JTR.

As all contractor personnel are DoD-sponsored contractor personnel, the contractor shall ensure
that all official and leisure travel complies with the requirements stipulated in the DoD Foreign
Clearance Guide (FCG), host-country-specific requirements (e.g., BACO-90 (“Request for
Confirmation of Exemption from the Requirement to Obtain a Work Permit”) in Germany), and
other applicable regulations.

H.16.2 TRAVEL AUTHORIZATION REQUESTS (TAR)

Before undertaking long-distance travel to any Government site or any other site in performance
of this TO, the contractor shall have this long-distance travel approved by, and coordinated with,
the FEDSIM COR. Notification shall include, at a minimum, the number of persons in the party,
traveler name, destination, duration of stay, purpose, and estimated cost. Prior to any long-
distance travel, the contractor shall prepare a TAR (Section J, Attachment M) (Section F,
Deliverable 44) for Government review and approval. Long-distance travel lasting 30 days or
less will be reimbursed for cost of travel comparable with the FTR, JTR, or DSSR. Long-
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distance travel lasting 31 days or more will be reimbursed in accordance with the procedures
outlined in Section H.16.3.

Requests for long-distance travel approval shall at a minimum:

a. Be prepared in a legible manner.

Include a description of the travel proposed including a statement as to purpose.
Be summarized by traveler.

Identify the TO number.

Identify the CLIN and TDL associated with the travel.

Contain the following:

1. ltinerary containing date(s), time(s), and locations of origin and departure.
Name of each contractor employee, company, and position title traveling.
Organization to be visited (if applicable).

Purpose of travel.
Specific estimated costs (including airfare, rental car, lodging, transportation,
parking, mileage, fuel, etc.) and applicable indirect cost rates.
6. Date the request to travel was communicated to the contractor from the
Government.

g. Be submitted at least 14 days in advance of the travel or within 48 hours of Government
notification of travel, whichever is sooner, to permit review and approval by the
Government.

h. Status of remaining CLIN and TDL funding.

The contractor shall use only the minimum number of travelers and rental cars needed to

accomplish the task(s). Long-distance travel shall be scheduled during normal duty hours
whenever possible.

o o0 o

a s wn

H.16.3 FLAT RATE PER DIEM FOR LONG-TERM TEMPORARY DUTY (TDY)

In order to encourage contractors to take advantage of cost-saving opportunities available for
long-term travel, contractors performing TDY for more than 30 days in one location (CONUS
and OCONUS) will receive a flat rate per diem. The following rules apply:

a. On the travel day to the TDY location, the contractor receives up to 100 percent lodging
per diem at the locality rate and 75 percent Meals and Incidental Expenses (M&IE).

b. For long-term TDY lasting 31 -180 days (in a single location), the authorized flat rate is
75 percent of the locality rate (lodging plus M&IE) payable for each full day of TDY at
that location.

c. Forlong-term TDY of 181 days or greater (in a single location), the authorized flat rate is
55 percent of the locality rate (lodging plus M&IE) payable for each full day of TDY at
that location. Normally, TDY over 180 days will be prohibited but may be authorized by
the FEDSIM CO and FEDSIM COR when justified.

d. When using a flat rate per diem, contractors are not required to submit a lodging receipt
but are required to validate to the DOD TPOC and FEDSIM COR that they did incur
lodging costs.
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If the contractor is unable to find suitable commercial lodging at the reduced per diem rate, it
should contact the FEDSIM COR. If both the contractor and the FEDSIM COR determine that
lodging is not available at the reduced per diem rate, the FEDSIM COR may then authorize
actual cost lodging (not to exceed the locality per diem rate). However, the contractor will
receive M&IE at the reduced rate (75 percent for TDY of 31-180 days and 55 percent for TDY
of 181+ days).

H.17 MATERIALS AND EQUIPMENT AND ODCs

The Government may require the contractor to purchase Materials and Equipment and ODCs,
including hardware, software, and related supplies critical and related to the services being
acquired under the TO. Such requirements will be identified at the time the TOR is issued or may
be identified during the course of a TO by the Government or the contractor. If the contractor
initiates a purchase within the scope of this TO, the contractor shall submit to the FEDSIM COR
a RIP (Section J, Attachment N). If the prime contractor is to lose an approved purchasing
system, the contractor shall submit to the FEDSIM CO a CTP (Section J, Attachment O). The
RIP or CTP shall:

Be prepared in a legible manner.

Include the purpose of the purchase.

Specify the items being purchased.

Show the estimated cost of the purchase.

Include a cost comparison.

Show the rationale behind the purchase.

Include relevant financial date by CLIN and TDL.

@ "o o0 o

The contractor shall not make any purchases without an approved RIP from the FEDSIM COR
or an approved CTP from the FEDSIM CO and without complying with the requirements of
Section H.18.2.

H.18 COMMERCIAL SUPPLIER AGREEMENTS

H.18.1 The Government understands that commercial software tools that may be purchased in
furtherance of this TO as described in Section C and as contemplated in the Materials and
Equipment and ODCs CLINs in Section B.4 may be subject to commercial agreements which
may take a variety of forms, including without limitation licensing agreements, terms of service,
maintenance agreements, and the like, whether existing in hard copy or in an electronic or online
format such as “clickwrap” or “browsewrap” (collectively, “Supplier Agreements”). The
contractor shall provide all applicable Supplier Agreements to the FEDSIM CO prior to purchase
and shall cooperate with the Government in negotiating suitable terms to comply with this
Section which shall be “specific rights” pursuant to DFARS 227.7202-3.

H.18.2 The contractor shall ensure that any proposed Supplier Agreements allow the associated
software and services to be used as necessary to achieve the objectives of this TO. The contractor
shall provide all applicable Supplier Agreements to the FEDSIM CO prior to purchase and shall
cooperate with the Government, including negotiations with the licensor as appropriate, to ensure
compliance with this Section. Without limiting the generality of the foregoing, a compliant
Supplier Agreement shall permit all of the following at no extra charge to the Government: (a)
access and use by support contractors, including a successor contractor upon termination or
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expiration of this TO; and (b) access and use by employees of other Federal, state, and local law
enforcement agencies.

H.19 PRESS/NEWS RELEASE

The contractor shall not make any press/news release pertaining to this procurement without
prior Government approval and only in coordination with the FEDSIM CO.

H.20 INTELLECTUAL PROPERTY RIGHTS

The existence of any patent, patent application or other intellectual property right that encumbers
any deliverable must be disclosed in writing on the cover letter that accompanies the delivery. If
no such disclosures are provided, the data rights provisions in DFARS 252.227-7013 and
252.227-7014 apply.

H.21 AWARD FEE
See the AFDP in Section J, Attachment I.

H.22 CONTRACTOR IDENTIFICATION

As stated in 48 Code of Federal Regulations (CFR) 211.106, Purchase Descriptions for Service
Contracts, contractor personnel shall identify themselves as contractor personnel by introducing
themselves or being introduced as contractor personnel and by displaying distinguishing badges
or other visible identification for meetings with Government personnel. Contractor personnel
shall appropriately identify themselves as contractor employees in telephone conversations and
in formal and informal written correspondence.

H.23 NATIONAL SECURITY AGENCY REQUIREMENTS

Technologies for DoD shall be procured in accordance with Committee on National Security
Systems Policies (CNSSP) No. 11, “National Policy Governing the Acquisition of Information
Assurance and IA-Enabled Information Technology Products.” In addition, technologies shall be
procured which have been validated by Common Criteria Testing Labs, in accordance with the
National 1A Partnership (NIAP) Protection Profiles (PPs). Where a PP exists but the desired
product has not been validated against it, the Government shall direct the desired vendor to have
its product validated against the appropriate, corresponding PP. For National Security Systems
(NSS) where classified data is being protected at rest or in transit by commercial products,
technologies from the Commercial Solutions for Classified (CSfC) Components List shall be
used, in accordance with NSA’s published CSfC Capability Packages. Capability Packages and
the CSfC Components List can be found by visiting the following website:
https://www.nsa.gov/resources/everyone/csfc/

NIAP-validated products can be found at the following NIAP website:
https://www.niap-ccevs.org/Product

H.24 LEASING

All leasing requirements specified in the OASIS Pool 3 basic contract apply to this TO. If leasing
occurs under this TO, the Government will not be the Lessee. Prior to entering into any leasing
agreement, the contractor shall coordinate with the FEDSIM COR and the DoD TPOC and have
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an approved RIP from the FEDSIM COR. Under no circumstances will the Government be
deemed to have privity-of-contract with the Owner/Lessor of the Leased Items; or, will the
Government be held liable for early termination/cancellation damages if the Government decides
not to exercise an option period under a TO.

Task Order Request 47QFCA20F0022 PO0003



SECTION I — CONTRACT CLAUSES

I.1 TASK ORDER CLAUSES

All applicable and required clauses set forth in FAR 52.301 automatically flow down to all
OASIS TOs, based on their specific contract type (e.g., cost, fixed-price, etc.), statement of
work, competition requirements, commercial or not commercial, and dollar value as of the date
the TO solicitation is issued.

I.2 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This TO incorporates one or more clauses by reference with the same force and effect as if they
were given in full text. Upon request, the FEDSIM CO will make their full text available. Also,
the full text of a clause may be accessed electronically at the FAR website:

http://www.acquisition.gov/far/

FAR Part 12 commercial clauses do not apply to this TO.

FAR TITLE DATE
52.203-10 Price or Fee Adjustment for Illegal or Improper Activity May 2014
52203-14 ]C)lizi)lie’xz I;)OfSIt-]‘[;;l)lne Poster(s) (fill in or provide link to Oct 2015
52.203-19 Prohibition on Requiring Certain Internal Confidentiality Jan 2017

Agreements or Statements
52.204-2 Security Requirements Aug 1996
52.204-9 Personal Identity Verification of Contractor Personnel Jan 2011
52.204-19 Incorporation by Reference of Representations and Dec 2014
Certifications
52.204-21 Basic Safeguarding of Covered Contractor Information Jun 2016
Systems
52.204-23 Prohibition on Contracting for Hardware, Software, and Jul 2018
Services Developed or Provided by Kaspersky Lab and
Other Covered Entities
52.204-25 Prohibition on Contracting for Certain Telecommunications Aug 2020
and Video Surveillance Services or Equipment
52.209-6 Protecting the Government’s Interest When Subcontracting Oct 2015
with Contractors Debarred, Suspended, or Proposed for
Debarment
52.215-23 Limaitations on Pass-Through Charges Oct 2009
52.216-7 Allowable Cost and Payment Jun 2013
Fill-in: (a)(3) See Section G
52.219-13 Notice of Set-Aside or Orders Nov 2011
52.222-1 Notice to the Government of Labor Disputes Feb 1997
52.222-2 Payment for Overtime Premiums Jul 1990
Fill-in: (a) 0
52.222-26 Equal Opportunity Apr 2015
52.222-29 Notification of Visa Denial Apr 2015
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52.222-54 Employment Eligibility Verification Oct 2015
FAR TITLE DATE
52.223-6 Drug-Free Workplace May 2001
52.223-16 Acquisition of EPEAT-Registered Personal Computer Oct 2015
Products
52.224-1 Privacy Act Notification Apr 1984
52.224-2 Privacy Act Apr 1984
52.225-1 Buy American Act-Supplies May 2014
52.225-13 Restrictions on Certain Foreign Purchases Jun 2008
52.227-1 Authorization and Consent Dec 2007
52.227-14 Rights in Data—General May 2014
52.228-7 Insurance — Liability to Third Persons Mar 1996
52.232-19 Availability of Funds for the Next Fiscal Year Apr 1984
52.232-20 Limaitation of Costs Apr 1984
52.232-22 Limitation of Funds Apr 1984
52.232-23 Assignment of Claims May 2014
52.232-25 Prompt Payment Jul 2013
52.232-25 Prompt Payment--Alternate I Feb 2002
52.232-40 Providing Accelerated Payments to Small Business Dec 2013
Subcontractors
52.233-1 Disputes May 2014
52.233-3 Protest after Award--Alternate I June 1985
52.237-3 Continuity of Services Jan 1991
52.239-1 Privacy or Security Safeguards Aug 1996
52.242-4 Certification of Final Indirect Costs Jan 1997
52.242-15 STOP-WORK ORDER Aug 1989
52.242-15 Stop-Work Order- Alternate I Apr 1984
52.243-2 Changes—Cost Reimbursement--Alternate I Apr 1984
52.243-6 Change Order Accounting Apr 1984
52.243-7 Notification of Changes Apr 1984
52.244-5 Competition in Subcontracting Dec 1996
52.244-6 Subcontracts for Commercial Items Feb 2016
52.245-1 Government Property Apr 2012
52.246-3 Inspection of Supplies -- Cost-Reimbursement May 2001
52.246-5 Inspection of Services - Cost-Reimbursement Apr 1984
52.247-14 Contractor Responsibility for Receipt of Shipment Apr 1984
52.247-67 Submission of Transportation Documents for Audit Feb 2006
Fill-in: COR, see Section G
52.249-6 Termination (Cost-Reimbursement) May 2004
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52.249-14 Excusable Delays Apr 1984

.21 FAR CLAUSES INCORPORATED BY FULL TEXT

FAR 52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN
TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT
(AUG 2020)

(a) Definitions. As used in this clause—

Backhaul means intermediate links between the core network, or backbone network, and the small
subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core telephone
network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, coaxial cable,
Ethernet).

Covered foreign country means The People’s Republic of China.
Covered telecommunications equipment or services means—

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance and
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou
Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or
affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using such
equipment; or

(4) Telecommunications or video surveillance equipment or services produced or provided by an
entity that the Secretary of Defense, in consultation with the Director of National Intelligence or
the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or
controlled by, or otherwise connected to, the government of a covered foreign country.

Critical technology means—

(1) Defense articles or defense services included on the United States Munitions List set forth in
the International Traffic in Arms Regulations under subchapter M of chapter | of title 22, Code of
Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 774 of the
Export Administration Regulations under subchapter C of chapter VI of title 15, Code of Federal
Regulations, and controlled-

(1) Pursuant to multilateral regimes, including for reasons relating to national security,
chemical and biological weapons proliferation, nuclear nonproliferation, or missile
technology; or

(i) For reasons relating to regional stability or surreptitious listening;
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(3) Specially designed and prepared nuclear equipment, parts and components, materials,
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating to
assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of Federal
Regulations (relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part 121
of title 9 of such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the Export
Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of two or more
networks to allow the use of another's network to hand off traffic where it is ultimately delivered
(e.g., connection of a customer of telephone provider A to a customer of telephone company B) or
sharing data and other information resources.

Reasonable inquiry means an inquiry designed to uncover any information in the entity's possession
about the identity of the producer or provider of covered telecommunications equipment or services
used by the entity that excludes the need to include an internal or third-party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a visited
network when unable to connect to the facilities of the home network either because signal coverage
is too weak or because traffic is too high.

Substantial or essential component means any component necessary for the proper function or
performance of a piece of equipment, system, or service.

(b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act
for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after
August 13, 2019, from procuring or obtaining, or extending or renewing a contract to procure or
obtain, any equipment, system, or service that uses covered telecommunications equipment or
services as a substantial or essential component of any system, or as critical technology as part of
any system. The Contractor is prohibited from providing to the Government any equipment,
system, or service that uses covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system, unless an
exception at paragraph (c) of this clause applies or the covered telecommunication equipment or
services are covered by a waiver described in FAR 4.2104.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13,
2020, from entering into a contract, or extending or renewing a contract, with an entity that uses
any equipment, system, or service that uses covered telecommunications equipment or services as
a substantial or essential component of any system, or as critical technology as part of any system,
unless an exception at paragraph (c) of this clause applies or the covered telecommunication
equipment or services are covered by a waiver described in FAR 4.2104. This prohibition applies
to the use of covered telecommunications equipment or services, regardless of whether that use is
in performance of work under a Federal contract.

(c) Exceptions. This clause does not prohibit contractors from providing—

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or
interconnection arrangements; or
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(2) Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or services used
as a substantial or essential component of any system, or as critical technology as part of any
system, during contract performance, or the Contractor is notified of such by a subcontractor at
any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of
this clause to the Contracting Officer, unless elsewhere in this contract are established procedures
for reporting the information; in the case of the Department of Defense, the Contractor shall
report to the website at https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor
shall report to the Contracting Officer for the indefinite delivery contract and the Contracting
Officer(s) for any affected order or, in the case of the Department of Defense, identify both the
indefinite delivery contract and any affected orders in the report provided

at https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this
clause

(i) Within one business day from the date of such identification or notification: the contract
number; the order number(s), if applicable; supplier name; supplier unique entity identifier (if
known); supplier Commercial and Government Entity (CAGE) code (if known); brand;
model number (original equipment manufacturer number, manufacturer part number, or
wholesaler number); item description; and any readily available information about mitigation
actions undertaken or recommended.

(if) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this
clause: any further available information about mitigation actions undertaken or
recommended. In addition, the Contractor shall describe the efforts it undertook to prevent
use or submission of covered telecommunications equipment or services, and any additional
efforts that will be incorporated to prevent future use or submission of covered
telecommunications equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e)
and excluding paragraph (b)(2), in all subcontracts and other contractual instruments, including
subcontracts for the acquisition of commercial items.

(End of clause)

FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the
rates specified in the contract. These rates may be adjusted only as a result of revisions to
prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised
more than once, but the total extension of performance hereunder shall not exceed six months.
The Contracting Officer may exercise the option by written notice to the Contractor within 30
days of the end of the period of performance.

(End of clause)

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

a. The Government may extend the term of this contract by written notice to the Contractor
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within 30 days; provided that the Government gives the Contractor a preliminary written
notice of its intent to extend at least 60 days before the contract expires. The preliminary
notice does not commit the Government to an extension.

b. If the Government exercises this option, the extended contract shall be considered to
include this option clause.

c. The total duration of this contract, including the exercise of any options under this clause,
shall not exceed 66 months.

(End of clause)

FAR 52.244-2 SUBCONTRACTS (OCT 2010)

a. Definitions. As used in this clause—
“Approved purchasing system” means a contractor’s purchasing system that has been
reviewed and approved in accordance with Part 44 of the Federal Acquisition Regulation
(FAR)
“Consent to subcontract” means the Contracting Officer’s written consent for the
contractor to enter into a particular subcontract.
“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a
subcontractor to furnish supplies or services for performance of the prime contractor a
subcontract. It includes, but is not limited to, purchase orders, and changes and
modifications to purchase orders.

b. When this clause is included in a fixed-price type contract, consent to subcontract is
required only on unpriced contract actions (including unpriced modifications or unpriced
delivery orders), and only if required in accordance with paragraph (c) or (d) of this
clause.

c. If the contractor does not have an approved purchasing system, consent to subcontract is
required for any subcontract that-

1. Is of the cost-reimbursement, time-and-materials, or labor-hour type; or
2. s fixed-price and exceeds—

i.  Foracontract awarded by the Department of Defense, the Coast Guard, or the
National Aeronautics and Space Administration, the greater of the simplified
acquisition threshold or five percent of the total estimated cost of the contract; or

ii.  For acontract awarded by a civilian agency other than the Coast Guard and the
National Aeronautics and Space Administration, either the simplified acquisition
threshold or 5 percent of the total estimated cost of the contract.

d. If the contractor has an approved purchasing system, the contractor nevertheless shall
obtain the Contracting Officer’s written consent before placing the following
subcontracts: In support of CLIN X001 - Labor.

e. 1. The contractor shall notify the Contracting Officer reasonably in advance of placing
any subcontract or modification thereof for which consent is required under paragraph
(b), (c), or (d) of this clause, including the following information:

i. A description of the supplies or services to be subcontracted.
ii.  Identification of the type of subcontract to be used.
iii.  Identification of the proposed subcontractor.
iv.  The proposed subcontract price.
v.  The subcontractor’s current, complete, and accurate certified cost or pricing data
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and Certificate of Current Cost or Pricing Data, if required by other contract

provisions.

vi.  The subcontractor’s Disclosure Statement or Certificate relating to Cost
Accounting Standards when such data are required by other provisions of this
contract.

vii. A negotiation memorandum reflecting —

A. The principal elements of the subcontract price negotiations;

B. The most significant considerations controlling establishment of initial or
revised prices;

C. The reason certified cost or pricing data were or were not required;

D. The extent, if any, to which the contractor did not rely on the subcontractor’s
certified cost or pricing data in determining the price objective and in
negotiating the final price;

E. The extent to which it was recognized in the negotiation that the
subcontractor’s certified cost or pricing data were not accurate, complete, Or
current; the action taken by the contractor and the subcontractor; and the
effect of any such defective data on the total price negotiated;

F. The reasons for any significant difference between the contractor’s price
objective and the price negotiated; and

G. A complete explanation of the incentive fee or profit plan when incentives are
used. The explanation shall identify each critical performance element,
management decisions used to quantify each incentive element, reasons for
the incentives, and a summary of all trade-off possibilities considered.

2. The contractor is not required to notify the Contracting Officer in advance of entering
into any subcontract for which consent is not required under paragraph (b), (c), or (d)
of this clause.

f. Unless the consent or approval specifically provides otherwise, neither consent by the
Contracting Officer to any subcontract nor approval of the contractor’s purchasing
system shall constitute a determination —

1. Of the acceptability of any subcontract terms or conditions;

2. Of the allowability of any cost under this contract; or

3. To relieve the contractor of any responsibility for performing this contract.

g. No subcontract or modification thereof placed under this contract shall provide for
payment on a cost-plus-a-percentage-of-cost basis, and any fee payable under cost-
reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-
4)(4)(0).

h. The contractor shall give the Contracting Officer immediate written notice of any action
or suit filed and prompt notice of any claim made against the Contractor by any
subcontractor or vendor that, in the opinion of the contractor, may result in litigation
related in any way to this contract, with respect to which the contractor may be entitled to
reimbursement from the Government.

i. The Government reserves the right to review the contractor’s purchasing system as set
forth in FAR Subpart 44.3.

J. Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which
were evaluated during negotiations:
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(End of Clause)

52.229-8 TAXES - FOREIGN COST-REIMBURSEMENT CONTRACTS (MAR 1990)

a. Any tax or duty from which the United States Government is exempt by agreement with
the Government of any nation within the AOR of AFRICOM, CENTCOM, EUCOM,
NORTHCOM, INDOPACOM, and SOUTHCOM - or from which the Contractor or any
subcontractor under this contract is exempt under the laws of any nation within the AOR
of AFRICOM, CENTCOM, EUCOM, NORTHCOM, INDOPACOM, and SOUTHCOM
- shall not constitute an allowable cost under this contract.

b. 1f the Contractor or subcontractor under this contract obtains a foreign tax credit that
reduces its Federal income tax liability under the United States Internal Revenue Code
(Title 26, U.S. Code) because of the payment of any tax or duty that was reimbursed
under this contract, the amount of the reduction shall be paid or credited at the time of
such offset to the Government of the United States as the Contracting Officer directs.

(End of clause)
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1.3 GENERAL SERVICES ADMINISTRATION ACQUISITION MANUAL (GSAM),
CLAUSES INCORPORATED BY REFERENCE

The full text of a clause may be accessed electronically at the GSAM website:

https://www.acquisition.gov/gsam/gsam.html/

GSAM TITLE DATE

552.212-4 Contract Terms and Conditions-Commercial Items (Alternate JUL 2015
IT) (FAR Deviation)

552.212-71 Contract Terms and Conditions Applicable to GSA JUN 2016
Acquisition of Commercial Items

552.215-70 Examination of Records by GSA JUN 2016

552.232-25 Prompt Payment NOV 2009

552.232-39 Unenforceability of Unauthorized Obligations (FAR FEB 2018
Deviation)

552.232-78 Payment Information JUL 2000

I.4 DFARS CLAUSES INCORPORATED BY REFERENCE

The full text of a clause may be accessed electronically at Defense Pricing and Contracting

website:

www.acq.osd.mil/dpap/dars/dfarspgi/current/index.html

DFARS TITLE DATE

252.203-7000 | Requirements Relating to Compensation of Former DoD SEP 2011
Officials

252.203-7001 | Prohibition On Persons Convicted Of Fraud Or Other DEC 2008
Defense-Contract-Related Felonies

252.203-7002 | Requirement to Inform Employees of Whistleblower Rights SEP 2013

252.204-7000 | Disclosure of Information OCT 2016

252.204-7003 | Control of Government Personnel Work Product APR 1992

252.204-7012 | Safeguarding Covered Defense Information and Cyber OCT 2016
Incident Reporting

252.209-7004 | Subcontracting with Firms that are Owned or Controlled by OCT 2015
the Government of a Country that 1s a State Sponsor of
Terrorism

252.216-7005 | Award Fee FEB 2011

252.222-7002 | Compliance with Local Labor Laws (Overseas) JUN 1997

252.223-7004 | Drug-Free Work Force SEP 1988

252.223-7006 | Prohibition on Storage, Treatment, and Disposal of Toxic or SEP 2014
Hazardous Materials—Basic

252.225-7001 | Buy American Act and Balance of Payments Program DEC 2017

252.225-7002 | Qualifying Country Sources as Subcontractors DEC 2017
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DFARS TITLE DATE

252.225-7007 | Prohibition on Acquisition of Certain Items from Communist DEC 2018
Chinese Military Companies

252.225-7012 | Preference for Certain Domestic Commodities DEC 2017

252.225-7013 | Duty-Free Entry MAY 2016

252.225-7021 | Trade Agreements — Basic SEP 2019

252.225-7040 | Contractor Personnel Supporting U.S. Armed Forces OCT 2015
Deployed Outside the United States

252.225-7043 | Antiterrorism/Force Protection for Defense Contractors JUN 2015
Outside the United States

252.225-7048 | Export-Controlled Items JUN 2013

252.225-7976 | Contractor Personnel Performing in Japan (DEVIATION AUG 2018
2018-00019)

252.227-7000 | Non-estoppel OCT 1966
Rights in Technical Data — Noncommercial Items

252.227-7013 | Fill in: (e)(3): No assertions FEB 2014

252.227-7014 | Rights in Noncommercial Computer Software and FEB 2014
Noncommercial Computer Software Documentation
Fill in: (e)(3): No assertions

252.227-7015 | Technical Data-Commercial Items FEB 2014

252.227-7017 | Identification and Assertion of Use, Release, or Disclosure JAN 2011
Restrictions. Fill-in: (d). No assertions.

252.227-7025 | Limitations on the Use or Disclosure of Government- MAY 2013
Furnished Information Marked with Restrictive Legends

252.227-7028 | Technical Data or Computer Software Previously Delivered JUN 1995
to the Government

252.227-7030 | Technical Data—Withholding of Payment MAR 2000

252.227-7037 | Validation of Restrictive Markings on Technical Data SEP 2016

252.232-7010 | Levies on Contract Payments DEC 2006

252.239-7001 | Information Assurance Contractor Training and Certification JAN 2008

252.239-7018 | Supply Chain Risk FEB 2019

252.242-7005 | Contractor Business Systems FEB 2012

252.242-7006 | Accounting System Administration FEB 2012

252.244-7001 | Contractor Purchasing System Administration MAY 2014

252.245-7001 | Tagging, Labeling, and Marking of Government-Furnished APR 2012
Property

252.245-7002 | Reporting Loss of Government Property DEC 2017

252.245-7003 | Contractor Property Management System Administration APR 2012

252.245-7004 | Reporting, Reutilization, and Disposal DEC 2017
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DFARS TITLE DATE
252.246-7001 | Warranty of Data MAR 2014
252.246-7007 | Contractor Counterfeit Electronic Part Detection and AUG 2016

Avoidance System
252.246-7008 | Sources of Electronic Parts MAY 2018
252.251-7000 | Ordering From Government Supply Sources AUG 2012
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SECTION J—LIST OF ATTACHMENTS

J.1 LIST OF ATTACHMENTS

The following attachments are attached, either in full text or electronically at the end of the TOR.

ATTACHMENT TITLE

A COR Appointment Letter
B TOR Acronym List
C Incremental Funding Chart (P00003)
D Problem Notification Report (PNR) Template
E Data Item Description (See below)

E-1 Software Development Plan

E-2 Software Requirements Specifications

E-3 Software Design Description

E-4 Software Test Plan

E-5 Test Procedures

E-6 Software Product Specifications

E-7 Software User Manual

E-8 Software Quality Assurance Report
F Monthly Status Report (MSR) Template

Trip Report Template

Deliverable Acceptance-Rejection Report Template

Award Fee Determination Plan (AFDP) Period One (P00002)

SPOT Guidance

RESERVED

Corporate Non-Disclosure Agreement (NDA)

Travel Authorization Request (TAR) Template (electronically attached.xls)

Request to Initiate Purchase (RIP) Template (electronically attached.xls)

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

Draft DoD (DD) 254 (electronically attached .pdf)

Draft DD 254 Addendum

U.S. Forces Korea (USFK) Regulation 700-19

Contractor Personnel Performing in Japan Attachment

BlE|N< <] g < || = v == o) z|2 | =] =|—|xz|e

DD Form 93
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